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2.  SOLICITATION, OFFER, AND AWARD, Standard Form 1442:

    a.  In Block 10 add the following information:  “The pre-proposal conference
and site visit for Phase Two will be held at 9:30 a.m. on April 3, 2002, at the
Baca Elementary School Cafeteria (approximately 40 miles east of Gallup, I-40
exit 63).  Fax your anticipated list of attendees and questions to Blaine
Kemsley, 505-342-3497, by close of business March 29, 2002.  For further
information regarding this conference see Section 00100 of the solicitation.”

    b.  In Block 13A, change the date for receipt of proposal for Phase Two from
“2/22/02” to “5/03/02”.

3.  WAGE RATES:  Delete General Decision Number NM010001, Modification Number 8,
in its entirety and replace with General Decision Number NM020001, Modification
Number 0, attached hereto.

4.  SECTION 00700, CONTRACT CLAUSES:

    a.  On page 114 of 171, delete Clause “52.225-11 Buy American Act--Balance
of Payments Program-—Construction Materials Under Trade Agreements (Dec 2001)”
in its entirety and replace with Clause “52.225-11 Buy American Act—-Balance of
Payments Program—-Construction Materials Under Trade Agreements (Feb 2002)”,
attached hereto.

    b.  On page 129 of 171, delete Clause “52.232-26 Prompt Payment for Fixed-
Price Architect-Engineer Contracts (May 2001)” in its entirety and replace with
Clause “52.232-26 Prompt Payment for Fixed-Price Architect-Engineer Contracts
(Feb 2002)”, attached hereto.

    c.  On page 133 of 171, delete Clause “52.232-27 Prompt Payment for
Construction Contracts (May 2001)” in its entirety and replace with Clause
“52.232-27 Prompt Payment for Construction Contracts (Feb 2002)”, attached
hereto.

5.  SPECIFICATIONS:  Delete the following listed pages and substitute the pages
attached hereto.  On the revised pages, for convenience, changes are emphasized
by the amendment number in parentheses before and after changes from the previous
issue.  All portions of the revised (or new) pages shall apply whether or not
changes have been indicated.

Delete Page Insert Page

Section 00110, page 22 of 171 Section 00110, page 22 of 171
Section 00110, page 24 of 171 Section 00110, page 24 of 171
Section 00110, page 25 of 171 Section 00110, page 25 of 171
Section 00120, page 39 of 171 Section 00120, page 39 of 171
00800-1 thru 00800-2 00800-1 thru 00800-2
Section 01012, Table of Contents, Section 01012, Table of Contents,
  and 01012-1 thru 01012-15   and 01012-1 thru 01012-20

////////LAST ITEM////////
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SECTION 00650 
WAGE RATES 

 
   General Decision Number NM020001 
   Superseded General Decision No. NM010001 
   State: New Mexico 
   Construction Type: 
   BUILDING 
   HEAVY 
   County(ies): 
   STATEWIDE 
   STATEWIDE - EXCLUDING EDDY AND LEA  COUNTIES FOR BUILDING CONSTR 
   GENERAL BUILDING AND HEAVY ENGINEERING CONSTRUCTION shall 
   include the construction, alteration, repair and demolition of 
   buildings, including office buildings, warehouses, industrial an 
   commercial buildings, institutional and public buildings, and al 
   air conditioning, conduit, heating and other mechanical and 
   electrical works and site  preparation for building or heavy 
   engineering projects under this classification, stadia; and shal 
   include electrical, gas, water, sewer lines, and other such 
   utility construction which are part of projects under this 
   classification and include within the property line or less than 
   five (5) feet from the building or heavy engineering structure, 
   whichever is closer, provided, however, regard to electrical 
   utilities such construction shall include construction from the 
   first attachment of incoming power source without regard to the 
   property line or proximity to the building or the heavy 
   engineering structure; and include  construction, alteration, 
   repair and demolition of heavy engineering work such as power 
   generating plants, pump stations, natural gas compressing 
   stations; covered  reservoirs and covered sewage and water 
   treatment facilities concrete linings for canals, ditches and 
   channels; concrete dams; earth dams of one million (1,000,000) 
   cubic yards or over; radio towers, ovens, furnaces, kilins, 
   silos, shafts and tunnels (other than  highway shafts and 
   tunnels), hydro-electric projects; and well drilling, telephone 
   and elecltrical transmission lines which are part of GENERAL 
   BUILDING AND HEAVY ENGINEERING PROJECTS: mining appurtenances 
   such as tripples, washeries and loading and discharging chutes, 
   and specialized  structures for testing, launching and recoverin 
   space and other rocket-type missles. 
   Modification Number     Publication Date 
               0             03/01/2002 
  COUNTY(ies): 
  STATEWIDE 
   ASBE0066D  07/17/2001 
                                       Rates           Fringes 
  CURRY, HARDING, LEA, QUAY, ROOSEVELT, UNION COUNTIES 
  ASBESTOS WORKERS/INSULATORS 
  (Includes application of all 
   insulating materials, protective 
   coverings, coatings and finishings 
   to all ltypes of mechanical 
   systems and asbestos removal         17.05        4.86 



  ---------------------------------------------------------------- 
   ASBE0076B  01/01/2002 
                                       Rates           Fringes 
  STATEWIDE, EXCLUDING CURRY, HARDING, LEA, QUAY, ROOSEVELT & 
  UNION COUNTIES 
  ASBESTOS WORKERS/INSULATORS 
  (Includes application of all 
   insulating materials, pro- 
   tective coverings, coatings 
   and finishings to all types 
   of mechanical systems and 
   asbestos removal)                    21.72           5.67 
  LOS ALAMOS COUNTY                     23.44           5.67 
  ---------------------------------------------------------------- 
   BOIL0627A  01/01/2001 
                                       Rates           Fringes 
  STATEWIDE, EXCLUDING BERNALILLO, CIBOLA, MCKINLEY, RIO ARRIBA, 
  SANDOVAL AND SOCORRO COUNTIES 
  BOILERMAKERS                          19.28           10.89 
  ---------------------------------------------------------------- 
   BRNM0001A  04/01/2001 
                                       Rates           Fringes 
  BRICKLAYERS; MARBLE MASONS; 
   STONEMASONS; TILE LAYERS 
   & TERRAZZO WORKERS: 
    DONA ANA COUNTY                     16.48           3.36 
    GRANT, LUNE, OTERO & SIERRA COS.    18.98           3.36 
    HIDALGO COUNTY                      20.98           3.36 
  ---------------------------------------------------------------- 
   BRNM0001B  04/01/2001 
                                       Rates           Fringes 
  BERNALILLO, CATRON, CIBOLA, CHAVES, COLFAX, CURRY, DEBACA, 
  GUADALUPE, HARDING, LINCOLN, LOS ALAMOS, MCKINLEY, MORA, RIO 
  ARRIBA, ROOSEVELT, QUAY, SANDOVAL, SAN JUAN, SAN MIGUEL, SANTA 
  FE, SOCORRO, TAOS, TORRENCE, UNION & VALENCIA COUNTIES 
  BRICKLAYERS-STONEMASONS               20.69           3.43 
  MARBLE MASONS, TILE LAYERS & 
   TERRAZZO WORKERS                     17.90           3.43 
  ---------------------------------------------------------------- 
   CARP0092A  10/01/2001 
                                       Rates           Fringes 
  CARPENTERS, LATHERS, 
   & PILEDRIVERMEN                      19.32           4.29 
  LIGHT COMMERCIAL CONSTRUCTION**       16.46           2.20 
  **SEE DEFINITION AT THE END OF TRUCK DRIVERS 
  ----------------------------------------------------------------- 
  MILLWRIGHTS: 
    ZONE I                              21.75           4.29 
    ZONE II                             24.00           4.29 
  BASING POINTS FOR MILLWRIGHTS ONLY FROM ALBUQUERQUE CITY HALL 
  ZONE I        0 TO 15 ROAD MILES 
  ZONE II      15 TO 35 ROAD MILES 
  ---------------------------------------------------------------- 
   ELEC0583B  12/01/2001 
                                       Rates           Fringes 
  ELECTRICIANS 
    Zone I                              17.60           4.25%+3.85 



    Zone II                             19.55           4.25%+3.85 
  CABLE SPLICERS: 
    Zone I                              17.85           4.25%+3.85 
    Zone II                             19.80           4.25%+3.85 
  Zone 1:  The area within a 25 mile radius from the downtown Post 
  Office in El Paso, TX. Ft Bliss and Biggs Field proper to be 
  included in this free zone.  The area within a 15 mile radius 
  from the Post Office in Las Cruces, NM and within a 5 mile radius 
  from the Post Office in Alamogordo, Deming and Lordsburg.  The 
  area 10 miles East and 10 miles West of Interstate 10 between El 
  Paso, Texas and Las Cruces  NM. 
  Zone 2:  Dona Ana, Otero, Luna and Hidalgo Counties (except that 
  area in Zone 1. 
  ---------------------------------------------------------------- 
   ELEC0611B  01/01/2000 
                                       Rates           Fringes 
  COMMERCIAL LINE WORK (also applies to switching stations and 
  substations adjacent to power plants): 
  Bernalillo, Catron, Chaves, Cibola, Colfax, Curry, DeBaca, Grant, 
  Guadalupe, Harding, Lincoln, Los Alamos (USE ZONE 3 RATES), 
  McKinley, Mora, Quay, Rio Arriba, Roosevelt, Sandoval, San Juan, 
  San Miguel, Santa Fe, Sierra, Socorro, Taos, Torrance, Union, 
  Valencia & White Sands Missile Range and that portion of Fort 
  Bliss in New Mexico. 
  Lineman - Technicians: 
    Zone I                              20.55           3.75%+5.60 
    Zone II                             22.40           3.75%+5.60 
    Zone III                            23.63           3.75%+5.60 
    Zone IV                             25.89           3.75%+5.60 
  Cable Splicers: 
    Zone I                              22.61           3.75%+5.60 
    Zone II                             24.46           3.75%+5.60 
    Zone III                            25.69           3.75%+5.60 
    Zone IV                             27.95           3.75%+5.60 
  Equipment Op. (includes 
   helicopter op.): 
    Zone I                              19.52           3.75%+5.60 
    Zone II                             21.37           3.75%+5.60 
    Zone III                            22.60           3.75%+5.60 
    Zone IV                             24.86           3.75%+5.60 
  Equipment Mechanic (includes 
    helicopter mechanic): 
    Zone I                              19.52           3.75%+5.60 
    Zone II                             21.37           3.75%+5.60 
    Zone III                            22.60           3.75%+5.60 
    Zone IV                             24.86           3.75%+5.60 
  Powderman: 
    Zone I                              17.88           3.75%+5.60 
    Zone II                             19.73           3.75%+5.60 
    Zone III                            20.96           3.75%+5.60 
    Zone IV                             23.22           3.75%+5.60 
  Groundman - Jackhammer Op.: 
    Zone I                              14.59           3.75%+5.60 
    Zone II                             16.44           3.75%+5.60 
    Zone III                            17.67           3.75%+5.60 
    Zone IV                             19.93           3.75%+5.60 
  Zone 1              Basic Wage Rates 



        City                           Miles From 
                             Main Post Office 
     *Albuquerque                    25 miles 
     Santa Fe                        10 miles 
     Las Vegas                        8 miles 
     Farmington                       6 miles 
     Raton                            6 miles 
     Tucumcari                        6 miles 
     Gallup                          10 miles 
     Roswell                         12 miles 
     Ruidoso                         12 miles 
     Portales                        12 miles 
     Carrizozo                       12 miles 
     Clovis                          12 miles 
     Belen                           12 miles 
     Los Lunas                       12 miles 
     Espanola                        14 miles 
    *The eastern edge of the Albuquerque Zone extends no further 
  than the western boundary of the Village of Tjieras. 
  Zone 2 extending up to twenty (20) miles beyond Zone 1, EXCEPT 
  ALBUQUERQUE. 
  Zone 3 extending up to thirty (30) miles beyond Zone 1, EXCEPT 
  ALBUQUERQUE. 
  Zone 4 anything beyond thirty (30) miles from Zone 1, EXCEPT 
  ALBUQUERQUE. 
  ---------------------------------------------------------------- 
   ELEC0611C  12/01/2001 
                                       Rates           Fringes 
  ELECTRICIANS: 
  Bernalillo, Santa Fe, Torrance, DeBaca, Guadalupe, Quay, San 
  Miguel, Mora, Harding, Union, Colfax, Taos, Rio Arriba, Grant, 
  Sandoval, Valencia, Socorro, Catron, McKinley, Sierra, San Juan, 
  Chaves, Curry, Lincoln, Cibola & Roosevelt Counties 
  Zone 1 
   Electricians                         22.55           6.81 
   Cable Splicers                       24.81           6.81 
  Zone 2 
   Electricians                         24.58           6.81 
   Cable Splicers                       26.84           6.81 
  Zone 3 
   Electricians                         25.93           6.81 
   Cable Splicers                       28.19           6.81 
  Zone 4 
   Electricians                         28.41           6.81 
   Cable Splicers                       30.67           6.81 
          Basic Wage Rates 
        City                           Miles From 
                              Main Post Office 
     Albuquerque                     40 miles 
     Belen                           12 miles 
     Carrizozo                       12 miles 
     Clovis                          12 miles 
     Espanola                        14 miles 
     Farmington                       6 miles 
     Gallup                          10 miles 
     Las Vegas                        8 miles 
     Los Lunas                       12 miles 



     Portales                        12 miles 
     Raton                            6 miles 
     Roswell                         12 miles 
     Ruidoso                         12 miles 
     Santa Fe                        10 miles 
     Tucumcari                        6 miles 
  Zone 2 extending up to twenty (20) miles beyond Zone 1, EXCEPT 
  ALBUQUERQUE. 
  Zone 3 extending up to thirty (30) milesbeyond Zone 1, EXCEPT 
  ALBUQUERQUE. 
  Zone 4 anything beyond thirty (30) miles from Zone 1, EXCEPT 
  ALBUQUERQUE. 
  FOR ESTABLISHING THE OUTLYING ZONES FROM THE ALBUQUERQUE FREE 
  ZONE ONLY, ZONE 2 SHALL EXTEND UP TO TEN (10) MILES BEYOND ZONE 
  1, ZONE 3 SHALL EXTEND UP TO TWENTY (20) MILES BEYOND ZONE 1, AND 
  ZONE 4 ANYTHING BEYOND TWENTY (20) MILES FROM ZONE 1. 
  ---------------------------------------------------------------- 
   ELEC0611D  12/01/2000 
                                       Rates           Fringes 
  LOS ALAMOS CO. 
  ELECTRICIANS                          24.78           6.37 
  CABLE SPLICERS                        26.94           6.37 
  ---------------------------------------------------------------- 
   ELEC0611E  12/01/2000 
                                       Rates           Fringes 
  EDDY AND LEA COUNTIES: 
  ZONE A 
  ELECTRICIANS                          20.00           6.37 
  CABLE SPLICERS                        21.00           6.37 
  ZONE B 
  ELECTRICIANS                          20.45           6.37 
  CABLE SPLICERS                        21.45           6.37 
  ZONE C 
  ELECTRICIANS                          20.60           6.37 
  CABLE SPLICERS                        21.60           6.37 
  ZONE D 
  ELECTRICIANS                          20.85           6.37 
  CABLE SPLICERS                        21.85           6.37 
         ZONE A DISPATCH POINTS 
           Artesia - 12 miles 
           Carlsbad - 12 miles 
           Hobbs - 12 miles 
           Lovington - 12 miles 
  Zone A shall be designated from the Main Post Office of Artesia, 
  Carlsbad, Hobbs and Lovington, New Mexico. 
  Zone B extending up to ten (10) miles beyond Zone A. 
  Zone C extending up to twenty eight (28) miles beyond Zone A. 
  Zone D anything beyond twenty-eight (28) miles beyond Zone A. 
  ---------------------------------------------------------------- 
   ELEC0611I  01/01/2000 
                                       Rates           Fringes 
  COMMERCIAL LINE WORK (also applies to switching stations adjacent 
  to power plants): 
  Eddy and Lea Counties: 
  Lineman - Techanicians: 
   Zone I                               19.00           3.75%+5.15 
   Zone II                              19.45           3.75%+5.15 



   Zone III                             19.60           3.75%+5.15 
   Zone IV                              19.85           3.75%+5.15 
  Cable Splicers: 
   Zone I                               19.35           3.75%+5.15 
   Zone II                              19.80           3.75%+5.15 
   Zone III                             19.95           3.75%+5.15 
   Zone IV                              20.20           3.75%+5.15 
  Equipment Op. and Mechanics 
   (includes Helicopter Op. & 
   Mechanic): 
    Zone I                              18.05           3.75%+5.15 
    Zone II                             18.50           3.75%+5.15 
    Zone III                            18.65           3.75%+5.15 
    Zone IV                             18.90           3.75%+5.15 
   Powderman 
    Zone I                              16.53           3.75%+5.15 
    Zone II                             16.98           3.75%+5.15 
    Zone III                            17.13           3.75%+5.15 
    Zone IV                             17.38           3.75%+5.15 
   Groundman - Jackhammer Op.: 
    Zone I                              13.49           3.75%+5.15 
    Zone II                             13.94           3.75%+5.15 
    Zone III                            14.09           3.75%+5.15 
    Zone IV                             14.34           3.75%+5.15 
    FROM THE MAIN POST OFFICE OF ARTESIA, 
   CARLSBAD, HOBBS & LOVINGTON, NEW MEXICO 
        ZONE I   - 0 to 12 miles 
        ZONE II  - 12 miles to 22 miles 
        ZONE III - 22 miles to 40 miles 
        ZONE IV  - 40 miles and beyond 
  ---------------------------------------------------------------- 
   ELEC0611Z  01/01/2000 
                                       Rates           Fringes 
  COMMERCIAL LINE WORK (ALSO APPLIES TO SWITCHING STATIONS AND 
  SUBSTATIONS ADJACENT TO POWER PLANTS): 
  Dona Ana, Hidalgo, Luna and Otero Cos., exclusive of White Sands 
  Missile Range and that portion of Fort Bliss in New 
  Mexico 
  Linemen - Technicians 
    Zone I                              16.85           3.75%+3.30 
    Zone II                             18.80           3.75%+3.30 
  Cable Splicers 
    Zone I                              17.19           3.75%+3.30 
    Zone II                             19.18           3.75%+3.30 
  Equipment Op. (includes 
    Helicopter Op.): 
    Zone I                              14.66           3.75%+3.30 
    Zone II                             16.36           3.75%+3.30 
  Equipment Mechanic (includes 
    Helicopter Mech.): 
    Zone I                              14.66           3.75%+3.30 
    Zone II                             16.36           3.75%+3.30 
  Powderman: 
    Zone I                              14.15           3.75%+3.30 
    Zone II                             15.79           3.75%+3.30 
  Groundman - Jackhammer Op.: 
    Zone I                              11.96           3.75%+3.30 



    Zone II                             13.35           3.75%+3.30 
  ZONE I: 
    a.  The area within a 25 mile radius from the Downtown Post 
  Office in El Paso, Texas.  Fort Bliss and Biggs Field Property to 
  be included in this Free Zone.  Fort Bliss and Biggs Field to be 
  defined by official U.S. Government Map 
    b.  The area within a five mile radius of any city, town, or 
  municipality within which an employer establishes or maintains 
  his permanent place of business. 
    c.  The area within a fifteen mile radius from the Post Office 
  in Las Cruces, New Mexico, and within a five mile radius from the 
  Post Office in Alamogordo, Deming, and Lordsburg, New Mexico. 
    d.  The area ten miles East and ten miles West of Interstate 
  10, between El Paso, Texas and Las Cruces, New Mexico. 
  ZONE II:  All other areas of the jurisdiction except those 
  specified in Zone I. 
  ---------------------------------------------------------------- 
   ELEV0131A  07/01/2001 
                                       Rates           Fringes 
  ELEVATOR CONSTRUCTORS: 
    MECHANIC                             22.885         7.195+a 
  FOOTNOTE: a.  Under 5 years service 6%; over 5 years service 8%. 
      7-Paid Holidays New Years Day, Memorial Day, July 
      4th, Labor Day, Thansksgiving Day, Friday after 
      Thanksgiving Day, Christmas Day. 
  ---------------------------------------------------------------- 
   ENGI0953C  04/01/2001 
                                       Rates           Fringes 
  POWER EQUIPMENT OPERATORS: 
   HEAVY CONSTRUCTION: 
    ZONE 1: 
  GROUP I                            14.96           3.05 
  GROUP II                           16.35           3.05 
  GROUP III                          16.50           3.05 
  GROUP IV                           16.71           3.05 
  GROUP V                            16.77           3.05 
  GROUP VI                           16.91           3.05 
  GROUP VII                          17.03           3.05 
  GROUP VIII                         18.47           3.05 
    ZONE 2: 
  GROUP I                            17.46           3.05 
  GROUP II                           18.85           3.05 
  GROUP III                          19.00           3.05 
  GROUP IV                           19.21           3.05 
  GROUP V                            19.27           3.05 
  GROUP VI                           19.41           3.05 
  GROUP VII                          19.53           3.05 
  GROUP VIII                         20.97           3.05 
    ZONE 3: 
  GROUP I                            18.96           3.05 
  GROUP II                           20.35           3.05 
  GROUP III                          20.50           3.05 
  GROUP IV                           20.71           3.05 
  GROUP V                            20.77           3.05 
  GROUP VI                           20.91           3.05 
  GROUP VII                          21.03           3.05 
  GROUP VIII                         22.47           3.05 



  SHAFT AND TUNNEL WORK - $.15 per hour above regular rate. 
  HAZARDOUS PAY - The following pay shall be applicable for every 
  hour an operating engineer is required by governmental 
  regulations and does wear special equipment for hazardous work at 
  the designated levels.  This is applicable in all three zones 
       LEVEL C - 10% above regular hourly wage 
       LEVEL B - 10% above regular hourly wage 
       LEVEL A - 15% above regular hourly wage 
               ZONE PAY 
  The reference point for determining zone pay shall be from the 
  intersection of Interstate Highway 25 and Interstate Highway 40 
  (the Big "I") in Albuquerque. 
  ZONE I -  Albuquerque - 0 to 50 mile radius from 
     the Big "I" shall be a Free Zone 
  -  Farmington - 0 to 15 mile radius of Farmington 
     City Hall shall be a Free Zone 
    Zone II -  Shall be $2.50 per hour above base pay.  Will apply 
     outside of above parameters up to 35 miles 
    Zone III - Shall be $1.50 cents per hour above Zone II for a 
     total of $4.00 per hour and will apply after 35 
     miles of Zone I's parameters. 
        POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
    GROUP I 
  Fireman, Oiler Screedman, Scale Operators, Rubber Tired 
  farm type tractor, tractors under 50 hp w/o attachments, 
  Breakman, Concrete Paving Curbing Machine (Bridge-Type). 
    GROUP II 
  Rollers, Sheepsfoot or Pneumatic Self-Propelled w/o Dozer, 
  Concrete Conveyor, Service Truck operator, Air compressor 
  (315 CFM & Over), Pumps (6" & Over), Screening plants, 
  Concrete Mixers (Under 1 CY), Concrete Saw or grinder-span 
  type, 1 Drum Hoist (tugger), Air Tugger, Elevating Belt 
  Type Loaders, Forklift, Lumber Stacker, Tractor Farm Type 
  (under 50 HP w/Attachments), Motorman and Industrial 
  Locomotive op., Winch Truck, Front End Loaders (under 2 
  CY), Power Plants which Generate Over 15 KW., Welding 
  Machines. 
    GROUP III 
  Bituminous Distributors, Boilers, Retort & Hot Oil Heaters 
  Concrete Mixers, (1 CV & Over), Conc. Paver-Single Drum, 
  Drilling Equip., Motor Grader (rough), Shaft and Tunnel 
  Equipment: (Refrigeration, slusher, jumbo forms), Trenching 
  Machines (all types), Pump crete and gunite machines, Slipform 
  Paver, Mechanical Bullfloats, Concrete Slab Spreading 
  Machine, Concrete Slab Finishing Machine, Space Heaters, 
  Bituminous Finishing Machines, Water Carrier (all types), 
  Concrete Cleaning Decontamination Machine Operator, Horizontal 
  Directional Drill Locator. 
    GROUP IV 
  Front End Loaders (2 thru 10 CY), Rollers Steel Wheeled-All 
  Types, Bulldozer, Scrapers (Motor or Towed), Elevating Graders 
  Self-Propelled Rollers - Equipped W/Dozer, Twin-Bowl Scrapers 
  and Quad 8 or 9 pushers (35 cents over basic rate), Three 
  bowl scrapers (60 cents over basic rate), Backhoes up to 3/4 
  yard bucket, Head Oiler (Service Truck Operator). 
  GROUP V 
  Hydraulic Cranes-With less than 50 feet of Boom (20 Tons and 



  Under), Concrete Paver-Double Drum, Cat Cranes, Hysters, 2 
  Drum Hoist, Auto Fine Grade. 
    GROUP VI 
  Mucking Machines-All Types 
    GROUP VII 
  Steam Engineers, Loader (Front End Over 10 CV) Concrete Pump 
  (Snorkel Type), Concrete batching plants and Asphalt plants, 
  Crushing plants, Hot plants. 
    GROUP VIII 
  All Shovel Type Equipment, Cranes, Draglines, Backhoes 
  over a 3/4 yard bucket, Derricks Guy and Stiff Leg, Pipe 
  mobile (No 2 Operator), Piledriver, Hydrulic Cranes (20 Tons 
  & Over), Mine Hoist, Belt Loader ("C.M.I." Type),Boom and 
  Jibs 150 ft. Through 199 ft.-$.50 per hour above base pay, 
  200 ft and over-$1.00 per hour above base pay. Shovel (Wheel 
  Type), Boring Machine (Tunnel or Shaft Mole), Pipe Mobile, 
  Side and swing-boom cats, Motor grader (finish), Mechanic- 
  Welder, Heavy Equipment Robotics Operator/Mechanic, Ultra 
  High Pressure Waterjet Cutting Tool System Operator/Mechanic, 
  Vacuum Blasting Machine Operator/Mechanic, Mater Environmental 
  Maintenance Mechanic, Horizontal Directoral Drill Operator. 
  ---------------------------------------------------------------- 
   ENGI0953E  11/01/2001 
                                       Rates           Fringes 
  POWER EQUIPMENT OPERATORS: 
  BUILDING CONSTRUCTION: 
   GROUP I                           15.65           3.00 
   GROUP II                          17.16           3.00 
   GROUP III                         17.28           3.00 
   GROUP IV                          17.56           3.00 
   GROUP V                           17.69           3.00 
   GROUP VI                          17.83           3.00 
   GROUP VII                         17.93           3.00 
   GROUP VIII                        19.93           3.00 
        POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
    GROUP I 
  Fireman, Oiler, Screedman, Scale op. such as Bin-a-Batch, 
  Rubber Tired Farm Type Tractor, Tractors under 50 hp w/o 
  Attachments, Brakeman, Concrete Curing Machine(Bridge Type). 
    GROUP II 
  Rollers, Sheepsfoot or Pneumatic Self-Propelled w/o Dozer, 
  Concrete  Conveyor, Service Truck op. (Head Oiler), Air 
  Compressor (600 CFM & Over), Pumps (6" & Over), Screening 
  Plants, Concrete Mixers (Under 1 CY), Concrete Saw or 
  Grinder-Span Type, 1 Drum Hoists, Elevating Belt 
  Type Loaders, Lumber Stacker, Tractor Farm Type(under 50 HP 
  w/Attachments), Winch Trucks, Front End Loader(under 2 CY), 
  Welding Machines, Cat Head Winch, Power Plants which generate 
  over 15 KW, Oiler with CDL, Concrete Curbing Machine. 
    GROUP III 
  Bituminous Distributors, Boilers, Retort & Hot Oil Heaters 
  Concrete Mixers, (1 CY & Over), Concrete Paver-Single Drum, 
  Drilling Equip., Shaft and Tunnel Equipment: Refrigeration, 
  Slusher, Jumbo forms, Trenching Machines (all Types), Pump 
  Crete & Gunite Machines, Slipfrom Paver, Mechanical 
  Bullfloats, Concrete Slab Spreading Machine, Concrete Slab 
  Finishing Machine, Asphalt Plants, Bituminous Finishing 



  Machines, Crushing  Plants, Certfied Forklift. 
    GROUP IV 
  Front End Loaders (2 thru 19 CY), Rollers Steel Wheeled-All 
  Types, Bulldozer, Scrapers (Motor or Towed), Elevating Graders 
  Concrete Batching Plants, Self-Propelled Rollers - Equipped 
  W/Dozer, Twin-Bowl Scrapers and Quad 8 or 9 Pushers ($.35 Over 
  Basic Rate), Three Bowl Scrapers ($.60 Over Basic Rate), 
  Bobcat w/Hydraulic Backhoes with buckets up to one and one 
  quarter cubic yards, Motor Grader (Rough), Small Articulating 
  Trucks. 
    GROUP V 
  Concrete Paver, Double Drum, Two Drum Hoist, Auto Fine Grader 
  Hysters, Forklift over 2,000 lbs. Lifting Capacity 
    GROUP VI 
  Mucking Machines-All Types, Tractor with Hydraulic Backhoe, 
  Backhoes with Buckets up to one and one quarter cubic yards. 
    GROUP VII 
  Hydraulic Cranes with less than 50 feet of boom (20 tons and 
  under), Steam Engineers, Loaders (Front end over 10 cubic 
  yards), Concrete Pump (Snorkel Type), Heavy Equipment Low 
  Boy Driver with CDL, Mining Machine, Roof Bolting Machine, 
  Shuttle Car. 
    GROUP VIII 
  All Shovel Type Equipment, Side Boom Cats, Cranes, Draglines, 
  Track or Excavator Backhoe, Backhoes with Buckets over one and 
  one quarter cubic yards, Derricks, Guy and Stiff Leg, 
  Pipemobile (No.2 Operator), Pile Driver, Hydraulic Cranes 
  (20 ton and over), Mine Hoists, Belt Loader (C.M.I. type) 
  Cranes and Draglines with Booms over 150 ft. through 199 
  feet $.75 above base rate per hour additional; 200 feet and 
  over $1.00 above base rate per hour additional, Shovel (Wheel 
  type), Boring Machine (Tunnel or Shaft Mode), Pipe Mobile, 
  Motor Grader (Finish), Mechanic, Welder, Mobile Pipeline 
  Inspection Camera, Operator/Rigger, Crane Inspector, 
  Continuous Mining Machine, VAC Jet Rodder, Equipment 
  Instructor. 
  ---------------------------------------------------------------- 
   IRON0263D  01/01/2002 
                                       Rates           Fringes 
  CHAVES, CURRY, DONA DNA, EDDY, GRANT, HARDING, HIDALGO, LEA, 
  LUNA, OTERO, QUAY, ROOSEVELT, SIERRA AND UNION COUNTIES 
  IRONWORKERS: 
   Ornamental; Structural and 
    reinforcing                         18.04           4.35 
  ---------------------------------------------------------------- 
   IRON0495A  06/01/2001 
                                       Rates           Fringes 
  BERNALILLO, CATRON, CIBOLA, COLFAX, DeBACA, GUADALUPE, LINCOLN, 
  LOS ALAMOS, TAOS, McKINLEY, MORA, RIO ARRIBA, SAN JUAN, SAN 
  MIGUEL, SANDOVAL, SANTA FE, SOCORRO, TORRANCE, VALENCIA COUNTIES 
  IRONWORKERS: 
   Ornamental; Structural and 
   reinforcing                          17.91           6.56 
  ---------------------------------------------------------------- 
   LABO0016A  10/01/2001 
                                       Rates           Fringes 
  LABORERS: 



   BUILDING CONSTRUCTION: 
    GROUP I                             12.19           2.40 
    GROUP II                            12.78           2.40 
    GROUP III                           13.50           2.40 
    GROUP IV                            14.97           2.40 
        LABORER CLASSIFICATIONS 
  GROUP I:  Chainmen, Stakedrivers, Stake Hopper, Heater 
  Tenders, Pick and Shovel Work, Window Cleaning and Clean up, 
  Flagman, Landscaping and Planter, Fence Builder, Guardrail 
  Builder, Unloading of Furniture and Fixtures, Shop Helper. 
  (Chainman and Stakedrivers working solely for an engineering firm 
  are not subject to this agreement.) 
  GROUP II: Carpenter Tenders, Concrete Workers, Concrete Buggy 
  Operators, Industrial and Plant Laborers, Fire Watch, Swinging 
  Scaffolds Tender, Fine Grader, Form Stripper, Gabian Basket 
  Builders, Rip Rap Stoneman, Drywall, Stocking and Handling, 
  Fly Ash Vacuum Operator, Man Hole Builder, Tool Room Person and 
  Checker on Jobsite. 
  GROUP III: Electric Air and Gas Operated Power Tools, Asphalt 
  Rakers, Chain Saw Operators, Oxy Gasoline Torch Operators, 
  Cutting Torch Operators or Burner Person, Gunite Rebound Men, 
  Fog Machine Operators, Power Buggy Operators, Rodmen, 
  Sandblasters(potmen), Wagon Drill and Diamond Core Driller, 
  Air Track, Drill Operator Hydraulic Core Drill Diamond, Tenders 
  Outside with Pumps under 6", Concrete Burners, Cement Mason 
  Tenders, Plasterers Hodcarriers, Mortar Mixer, Plaster Spreader 
  Operators, Plaster Tenders, Gunite Nozzlemen, Pipelayer, 
  Pumpcrete Nozzlemen, Powdermen Tender Demolition, Grade Checker, 
  Vibrator Operator, Concrete Saw Operators, Stone Mason Tender, 
  Jack Hammer and Chipping Hammer Operator, Green Cutter High 
  Pressure Air and Water on Concrete Blaster, Pipelayer (includes 
  but not limited to water pipe, sewer pipe, drainage pipe, pvc, 
  and all underground tile, pipe), Cast Iron Concrete pipe, 
  unloading, handling, distribution, and installation. 
  GROUP IV:  Asbestos Abatement Laborer, Toxic and Hazardous Waste 
  Removal Laborer, Lead Base Paint Removal Laborer, 
  Laborer/Concrete Specialist, Pest Technician (Licensed by the 
  Bureau of Rodent Management), State Licensed Powder man and, 
  Blaster, Laborers AGC Certified Scaffold Builder Laborer, or 
  Hydromobile Scaffold Builder, Radiation Worker II. 
  ---------------------------------------------------------------- 
   LABO0016C  04/01/2001 
                                       Rates           Fringes 
  LABORERS: 
   HEAVY CONSTRUCTION: 
    ZONE 1: 
  GROUP I                            12.78           2.45 
  GROUP II                           13.50           2.45 
    ZONE 2: 
  GROUP I                            15.28           2.45 
  GROUP II                           16.00           2.45 
    ZONE 3: 
  GROUP I                            16.78           2.45 
  GROUP II                           17.50           2.45 
          LABORER CLASSIFICATIONS 
  GROUP I: Construction and General Laborers, Carpenter Tenders, 
  Concrete Workers, Stakedrivers, Concrete Buggy Operators, 



  Hand Flagman. 
  GROUP II: Air and Power Tool Operators, Asphalt Rakers, Chain 
  Saw Operators, Cutting Torch Operators, Demolition, Gunite 
  Rebound Men, Rod and Chainmen, Grade Setters, Power Buggy 
  Operators, Sand Blasters (pot men), Nozzleman, Wagon Core and 
  Diamond Drillers Tenders, Outside Scalers, Fog Machine Operators, 
  Air, Gas, Hydraulic Tool and Electrical Tool Operators, Barco 
  Hammers Cutting Torches, Drill, Diamond and Core Drills, Electric 
  Hammers, Jackhammers, Hydraulic Jacks, Tampers, Air Tampers, 
  Concrete Processing Material, Form-Setters, Airport Runways, 
  Operators of Concrete Saws on Pavement (other than gangsaws) 
  Power Operated Concrete Buggies, Hot Asphalt Labor, Paving 
  Breakers, Cofferdams, Boxtenders, Caissons 8' to 12', Jack- 
  Hammer Operators in Caissons over 12', Labor Applicable to 
  Pipe Coating or Wrapping, Pipe Wrappers, Plant and Yard, Relining 
  Pipe, Hydroliner (a plastic may be used to waterproof), Pipelayer 
  on Underground Bores, Sewer, Monitors, Jeep Holiday Detector 
  Men, Pump Operators, Rakers, Vibrators, Hydro-Boom, Mixer Man, 
  Gunnite Nozzlemen, Shortcrete Operator, Timberman, Timber and 
  Chain Saws, Sand Blasters, Licensed Powdermen, Powdermen and 
  Blasters, Siphons, Signalmen, Grade Checker. 
               ZONE PAY 
  The reference point for determining zone pay shall be from the 
  intersection of Interstate Highway 25 and Interstate Highway 40 
  (The Big "I") in Albuquerque. 
    ZONE 1 - FREE ZONE - 0 to 50 miles 
    ZONE 2 - 50 to 85 miles from reference points. $2.50 per 
   hour above base wage. 
    ZONE 3 - over 85 miles from reference points. $4.00 per 
   hour above base wage. 
  Workmen employed on work forty (40) or more feet above the ground 
  or above a solid floor, deck, or flat roof shall receive premium 
  pay as follows: 
   40 to 80 feet - $0.25 per hour 
   80 to 120 feet - $0.50 per hour 
   120 to 160 feet - $0.75 per hour 
   above 160 feet - $1.00 per hour 
   SHAFTS, RAISES, MISSLE SILOS, AND ALL OTHER UNDERGROUND WORK 
   (EXCLUDING REPROCESSING PIPE UNDERGROUND): 
    ZONE 1: 
  GROUP I                            13.40           2.45 
  GROUP II                           13.67           2.45 
  GROUP III                          13.82           2.45 
  Shifter                            14.05           2.45 
    ZONE 2: 
  GROUP I                            15.90           2.45 
  GROUP II                           16.17           2.45 
  GROUP III                          16.32           2.45 
  Shifter                            16.55           2.45 
    ZONE 3: 
  GROUP I                            17.40           2.45 
  GROUP II                           17.67           2.45 
  GROUP III                          17.82           2.45 
  Shifter                            18.05           2.45 
        LABORER CLASSIFICATIONS 
  GROUP I: Tunnel Workers: Laborers and Hand Muckers Top 
  Landers, Groutmen, Nippers, Trackmen. 



  GROUP II: Chuck Tenders. 
  GROUP III: Shaft Workers, Air Tugger Operators, Concrete Workers 
  (including all cement chipping and finishing underground), 
  Drillers, Form Setters and Handlers, Hand Muckers, Miners, 
  Powdermen, Steel Setters, Tunnel Liners, Plate Setters, 
  Reinforcing Steel Setters, all Cutting and Welding incidental to 
  Miners' work, Powdermen and Blasters, Timbermen. 
  ---------------------------------------------------------------- 
   LABO0016D  10/01/2001 
                                       Rates           Fringes 
  LABORERS: 
   HEAVY CONSTRUCTION: 
    ZONE 1: 
  GROUP I                            13.65           2.45 
  GROUP II                           13.90           2.45 
  GROUP III                          14.05           2.45 
  GROUP IV                           14.97           2.45 
    ZONE 2: 
  GROUP I                            16.15           2.45 
  GROUP II                           16.40           2.45 
  GROUP III                          16.55           2.45 
  GROUP IV                           17.47           2.45 
    ZONE 3: 
  GROUP I                            17.65           2.45 
  GROUP II                           17.90           2.45 
  GROUP III                          18.05           2.45 
  GROUP IV                           18.97           2.45 
                 ZONE PAY 
  The reference point for determining zone pay shall be from the 
  intersection of Interstate Highway 25 and Interstate Highway 40 
  (The Big "I") in Albuquerque. 
  Free Zone - 0 to 50 miles. 
  Zone 2 - 50 to 85 miles from above reference points. $2.50 
  per hour above base wage. 
  Zone 3 - over 85 miles from above reference points. $4.00 
  per hour above base wage. 
  Workmen employed on work forty (40) or more feet above the ground 
  or above a solid floor, deck, or flat roof shall receive 
  premium pay as follows: 
  40 to 80 feet - $0.25 per hour 
  80 to 120 feet - $0.50 per hour 
  120 to 160 feet - $0.75 per hour 
  above 160 feet - $1.00 per hour 
          LABORER CLASSIFICATIONS 
  GROUP I: Wagon Core, Diamond Drillers 
  GROUP II: Concrete Burner, Hodcarriers, Mortar Mixers, Plaster 
  Spreader Operators, Plaster Tenders, Gunite Nozzlemen, Pipelayers 
  Pumpcrete Nozzlemen. 
  GROUP III: Powdermen and Blasters. 
  GROUP IV: Includes but is not limited to the following specialty 
  categories of Construction Specialists: Asbestos Abatement 
  Laborers, Toxic and Hazardous Waste Removal Laborers, Lead 
  Base Paint Removal Laborers, Laborer/Concrete Specialist, Pest 
  Technician (Licensed by the Bureau of Rodent Management), State 
  Licensed Powderman and Blaster, Laborers-AGC Certified Rigger and 
  Signal Man, Laborers-AGC Certified Scaffold Builder Laborer, or 
  Hydromobile Scaffold Builder, Radiation Worker II. 



  ---------------------------------------------------------------- 
   PAIN0823A  04/01/2000 
                                       Rates           Fringes 
  PAINTERS: 
   Mines, mills, Power plants, energy 
   plants, refineries, coal gassifica- 
   tion plants, nuclear related facili- 
   ties & all steel work incidental 
   thereto including stacks of all 
   descriptions: 
    Brush, roller, pot tender, sand- 
    blaster, grinder operator: 
  New Work: 
   Zone I                            16.05           4.08 
   Zone II                           17.05           4.08 
   Zone III                          18.55           4.08 
  Repaint/remodel: 
   Zone I                            13.64           4.08 
   Zone II                           14.64           4.08 
   Zone III                          16.14           4.08 
    Spray; Preparation for and 
    application of epoxy & special 
    coatings: 
  New Work: 
   Zone I                            16.55           4.08 
   Zone II                           17.55           4.08 
   Zone III                          19.05           4.08 
  Repaint/remodel: 
   Zone I                            14.57           4.08 
   Zone II                           15.57           4.08 
   Zone III                          17.07           4.08 
    Paperhangers: 
  New Work: 
   Zone I                            17.05           4.08 
   Zone II                           18.05           4.08 
   Zone III                          19.55           4.08 
  Repaint/remodel: 
   Zone I                            14.49           4.08 
   Zone II                           15.49           4.08 
   Zone III                          16.99           4.08 
   All other Work: Commercial: 
   Brush, roller, spray, special coatings: 
    New Work: 
  Zone I                             14.24           3.58 
  Zone II                            15.24           3.58 
  Zone III                           16.74           3.58 
    Repaint/remodel: 
  Zone I                             14.24           3.58 
  Zone II                            15.24           3.58 
  Zone III                           16.74           3.58 
   Sandblaster, striping machine op.: 
    New Work: 
  Zone I                             15.69           3.58 
  Zone II                            16.69           3.58 
  Zone III                           18.19           3.58 
   Sign painter: 
    New Work: 



  Zone I                             16.04           3.58 
  Zone II                            17.04           3.58 
  Zone III                           18.54           3.58 
   Paperhanger: 
    New Work: 
  Zone I                             16.19           3.58 
  Zone II                            17.19           3.58 
  Zone III                           18.69           3.58 
    Repaint/remodel: 
  Zone I                             16.19           3.58 
  Zone II                            17.19           3.58 
  Zone III                           18.69           3.58 
        PAINTERS ZONE DEFINITIONS 
  An area within a thirty (30) mile radius of the main post office 
  in the city or town where an employee permanently resides at the 
  time of hire shall be considered Zone I. 
  All jobs beyond the thirty (30) mile radius shall be covered by 
  the zone schedule under wages. 
  ZONE I   -  BASE PAY UP TO 30 MILES 
0 ZONE II  -  EXTENDING 30 MILES TO 75 MILES BEYOND ZONE I 
1 ZONE III -  EXTENDING 75 MILES AND BEYOND 
2 ---------------------------------------------------------------- 
3 
4  PAIN0823B  04/01/2000 
5 
6                                      Rates           Fringes 
7 GLAZIERS                              17.25           4.08 
8 ---------------------------------------------------------------- 
9 
0  PAIN0823C  04/01/2000 
1                                      Rates           Fringes 
2 SOFT FLOOR LAYERS: 
3  ZONE I                               15.48           4.08 
4  ZONE II                              16.48           4.08 
5  ZONE III                             17.98           4.08 
6 
7 SOFT FLOOR LAYERS ZONE DEFINITIONS 
8 
9 An area within a thirty (30) mile radius of the main post office 
0 in the city or town where an employee permanently resides at the 
1 time of hire shall be considered Zone 1. 
2 All jobs beyond the thirty (30) mile radius shall be covered by 
3 the zone schedule under wages. 
4 
5 ZONE I  --  Up to 30 miles 
6 ZONE II --  30 to 75 miles 
7 ZONE III -  75 miles and beyond 
8 ---------------------------------------------------------------- 
9 
0  PAIN0823D  04/01/2000 
1                                      Rates           Fringes 
2 PAINTERS: 
3  Mines, mills, Power plants, energy 
4  plants, Refineries, coal gassification 
5  plants, nuclear related facilities & 
6  all steel work incidental thereto 
7  including stacks of all descriptions: 



8   Ames Tool Operator: 
9 New Work: 
0  Zone I                            17.80           4.08 
1  Zone II                           18.80           4.08 
2  Zone III                          20.93           4.08 
3 Repaint/remodel: 
4  Zone I                            15.13           4.08 
5  Zone II                           16.13           4.08 
6  Zone III                          18.26           4.08 
7   Drywall finisher,Handfinisher,machine textures: 
8 New Work: 
9  Zone I                            17.10           4.08 
0  Zone II                           18.10           4.08 
1  Zone III                          20.83           4.08 
2 Repaint/remodel: 
3  Zone I                            14.54           4.08 
4  Zone II                           15.54           4.08 
5  Zone III                          17.67           4.08 
6  All other Work: Commercial: 
7   Ames tool operator: 
8 New Work: 
9  Zone I                            16.85           4.08 
0  Zone II                           17.85           4.08 
1 
2  Zone III                          19.98           4.08 
3 Repaint/remodel: 
4  Zone I                            14.32           4.08 
5  Zone II                           15.32           4.08 
6  Zone III                          17.45           4.08 
7   Drywall finisher,machine texture,hand finisher: 
8 New work: 
9  Zone I                            16.35           4.08 
0  Zone II                           17.35           4.08 
1  Zone III                          19.48           4.08 
2   Repaint/remodel: 
3  Zone I                            13.90           4.08 
4  Zone II                           14.90           4.08 
5  Zone III                          17.03           4.08 
6 
7       PAINTERS ZONE DEFINITIONS 
8 
9 An area within a thirty (30) mile radius of the main post office 
0 in the city or town where an employee permanently resides at the 
1 time of hire shall be considered Zone I. 
2 All jobs beyond the thirty (30) mile radius shall be covered by 
3 the zone schedule under wages. 
4 ZONE I   -  BASE PAY UP TO 30 MILES 
5 ZONE II  -  EXTENDING 30 MILES TO 75 MILES BEYOND ZONE I 
6 ZONE III -  EXTENDING 75 MILES AND BEYOND 
7 ---------------------------------------------------------------- 
8 
9  PLAS0254A  10/01/2001 
0                                      Rates           Fringes 
1 CEMENT MASONS                         16.95           3.98 
2 ---------------------------------------------------------------- 
3 
4  PLAS0254B  07/01/2001 



5                                      Rates           Fringes 
6 PLASTERERS                            17.00           3.42 
7 ---------------------------------------------------------------- 
8 
9  PLUM0412A  04/01/2001 
0                                      Rates           Fringes 
1 REMAINING COUNTIES 
2 
3 PLUMBERS & PIPEFITTERS                22.98           5.95 
4 
5 LOS ALAMOS, WHITE ROCK, SOUTH MESA, McGREGOR, WHITE SANDS MISSILE 
6 RANGE AND/OR PROVING GROUNDS 
7 
8 PLUMBERS & PIPEFITTERS                23.78           5.95 
9 
0 LIGHT COMMERCIAL : 
1  All irrigation &                     15.96           4.20 
2   lawn sprinkler 
3 ---------------------------------------------------------------- 
4 
5  ROOF0174A  10/01/1994 
6                                      Rates           Fringes 
7 ROOFERS                              13.30            1.99 
8 
9 ---------------------------------------------------------------- 
0 
1  SHEE0049A  04/01/2001 
2                                      Rates           Fringes 
3 REMAINING COUNTIES 
4 
5 SHEET METAL WORKERS                   22.50           7.08 
6 ---------------------------------------------------------------- 
7 
8  SHEE0049B  04/01/2001 
9                                      Rates           Fringes 
0 LOS ALAMOS COUNTY 
1 
2 SHEET METAL WORKERS                   24.50           7.14 
3 ---------------------------------------------------------------- 
4 
5  SUNM1002A  08/11/1993 
6                                      Rates           Fringes 
7 SPRINKLER FITTERS: 
8   Bernalillo, Los Alamos & 
9  Santa Fe, Counties                15.55 
0   Otero County                        17.45           3.75 
1   Remaining Cos. (Except Dona Ana)    16.06           2.95 
2 ---------------------------------------------------------------- 
3 
4  TEAM0492A  06/01/1993 
5                                      Rates           Fringes 
6 TRUCK DRIVERS: 
7 BUILDING CONSTRUCTION: 
8  Zone I: 
9   GROUP I                           9.83           1.89 
0   GROUP II                         10.10           1.89 
1   GROUP III                        10.18           1.89 



2   GROUP IV                         10.30           1.89 
3   GROUP V                          10.35           1.89 
4   GROUP VI                         10.45           1.89 
5   GROUP VII                        10.55           1.89 
6   GROUP VIII                       10.69           1.89 
7   GROUP IX                         10.84           1.89 
8  Zone II 
9   GROUP I                          11.58           1.89 
0   GROUP II                         11.85           1.89 
1   GROUP III                        11.93           1.89 
2   GROUP IV                         12.05           1.89 
3   GROUP V                          12.10           1.89 
4   GROUP VI                         12.20           1.89 
5   GROUP VII                        12.30           1.89 
6   Group VIII                       12.44           1.89 
7   Group IX                         12.59           1.89 
8  Zone III: 
9   GROUP I                          12.08           1.89 
0   GROUP II                         12.35           1.89 
1   GROUP III                        12.43           1.89 
2   GROUP IV                         12.55           1.89 
3   GROUP V                          12.60           1.89 
4   GROUP VI                         12.70           1.89 
5 
6   GROUP VII                        12.80           1.89 
7   GROUP VIII                       12.94           1.89 
8   GROUP IX                         13.09           1.89 
9   BUILDING CONSTRUCTION: 
0   Light Commercial Construction: 
1 Zone I: 
2  GROUP I                            7.86           1.89 
3  GROUP II                           8.08           1.89 
4  GROUP III                          8.14           1.89 
5  GROUP IV                           8.24           1.89 
6  GROUP V                            8.28           1.89 
7  GROUP VI                           8.36           1.89 
8  GROUP VII                          8.44           1.89 
9  GROUP VIII                         8.55           1.89 
0  GROUP IX                           8.67           1.89 
1 Zone II: 
2  GROUP I                            9.26           1.89 
3  GROUP II                           9.48           1.89 
4  GROUP III                          9.54           1.89 
5  GROUP IV                           9.64           1.89 
6  GROUP V                            9.68           1.89 
7  GROUP VI                           9.76           1.89 
8  GROUP VII                          9.84           1.89 
9  Group VIII                         9.95           1.89 
0  Group IX                          10.07           1.89 
1 Zone III: 
2  GROUP I                            9.66           1.89 
3  GROUP II                           9.88           1.89 
4  GROUP III                          9.94           1.89 
5  GROUP IV                          10.04           1.89 
6  GROUP V                           10.08           1.89 
7  GROUP VI                          10.16           1.89 
8  GROUP VII                         10.24           1.89 



9  GROUP VIII                        10.35           1.89 
0  GROUP IX                          10.47           1.89 
1   HEAVY CONSTRUCTION: 
2 Zone I: 
3  GROUP I                           10.08           1.79 
4  GROUP II                          10.35           1.79 
5  GROUP III                         10.43           1.79 
6  GROUP IV                          10.55           1.79 
7  GROUP V                           10.60           1.79 
8  GROUP VI                          10.70           1.79 
9  GROUP VII                         10.80           1.79 
0  GROUP VIII                        10.94           1.79 
1  GROUP IX                          11.09           1.79 
2 Zone II: 
3  GROUP I                           11.58           1.79 
4  GROUP II                          11.85           1.79 
5  GROUP III                         11.93           1.79 
6  GROUP IV                          12.05           1.79 
7  GROUP V                           12.10           1.79 
8  GROUP VI                          12.20           1.79 
9  GROUP VII                         12.30           1.79 
0  GROUP VIII                        12.44           1.79 
1  GROUP IX                          12.59           1.79 
2 
3 Zone III: 
4  GROUP I                           11.83           1.79 
5  GROUP II                          12.10           1.79 
6  GROUP III                         12.18           1.79 
7  GROUP IV                          12.30           1.79 
8  GROUP V                           12.35           1.79 
9  GROUP VI                          12.45           1.79 
0  GROUP VII                         12.55           1.79 
1  GROUP VIII                        12.69           1.79 
2  GROUP IX                          12.84           1.79 
3 
4   TRUCK DRIVER (BUILDING & HEAVY CONSTRUCTION) CLASSIFICATIONS 
5 
6 GROUP I: 
7  Pickup 3/4 Ton and Under, Lubrication, Light Tire Repair and 
8  Washer, Swamper, 2 or 4 and up. 
9 
0 GROUP II: 
1  Dump or Batch Truck Under 8 C.Y.W.L.: Flat Bed (bobtail) 2 
2  Ton and Under, Warehouseman including Material Check, Fork 
3  Lift Under 5 Ton MRC. 
4 
5 GROUP III: 
6  Dump Trucks (Including All Highway and Off Highway) 8 up to 
7  16 C.Y.W.L.C.; Water, Fuel or Oil Trucks Less Than 3,000 gal. 
8  Flat Bed (bobtail) Over 2 Tons. 
9 
0 GROUP IV: 
1  Distributor Driver, Heavy Tire Repair, Lumber Carrier Driver, 
2  Young Buggy or Similar Equipment, Transit Mix or Agitator 2 
3  or 3 Axle Bobtail Equipment, Scissor Truck, Bulk Cement 
4  Bobtail 2 or 3 Axle, Semi-Trailer Flat Bed or Van Single Axle 
5  Forklift 5 Ton and over M.R.C. 



6 
7 GROUP V: 
8  Dumpsters and Dumpcrete Driver; Water, Fuel or Oil Trucks 
9  3,000 to 6,000 Gallons; Lowboys and Light Equipment Driver; 
0  Euclid Type Tank Wagon Under 6,000 Gallons. 
1 
2 GROUP VI: 
3  Vacuum Truck; Dump Trucks (including all highway and off- 
4  highway 16 up to 22 C.Y.W.L.C. 
5 
6 GROUP VII: 
7  Transit Mix or Agitator Semi or 4 Axle Equipment Driver; 
8  Flaherty Truck Type Spreader Box Driver; Slurry Truck Driver 
9  Bulk Cement Driver; Semi-Doubles; $ Axle Bobtail; Winch Truck 
0  and "A" Frame; Dump Truck (including all Highway and Off- 
1  Highway) 22 CY up to 35 C.Y.W.L.C. 
2 
3 GROUP VIII: 
4  Euclid Diesel Power Turnarocker; Terra Coba-DW20-Tourneau 
5  Pulls and Similar Diesel Powered Equipment when used to haul 
6  Materials and Assigned to a Teamster-Lowboy Heavy Equipment 
7 
8  Driver; Water, Fuel and Oil Trucks 6,000 Gallons and Over 
9  Including Tank Wagon Drivers, Semi-Trailer Driver (Flat-Bed 
0  or Van Tandems); Light Equipment Mechanic; Dump Trucks 
1  (Including All Highway and Off-Highway) 35 C.Y.W.L.C. and 
2  Over; Truck and Trailer or Semi-Trailer (Flated); eject all. 
3 
4   GROUP IX: 
5 Lowboy (Heavy Equipment Double Gooseneck); Heavy Equipment 
6 Mechanic; Welder (Body and Fender Men). 
7 
8 TRUCK DRIVERS ZONE PAY BASING POINTS AND DEFINITIONS LISTED BELOW 
9 FOR BUILDING AND HEAVY CONSTRUCTION - BASING POINTS ARE AS 
0 FOLLOWS: 
1 
2 ALAMOGORDO, ALBUQUERQUE, ARTESIA, BAYARD, BELEN, CARLSBAD, 
3 CLOVIS, DEMING, ESPANOLA, EUNICE, FARMINGTON, GALLUP, GRANTS, 
4 HOBBS, LAS CRUCES, LAS VEGS, LORDSBURG, LOVINGTON, PORTALES, 
5 RATON, ROSWELL, RUIDOSO, SANTA FE, SANTA ROSE, SILVER CITY, 
6 SOCORRO, TAOS, TUCUMCARI 
7 
8   ZONE  I 
9  Projects within 15 miles from the starting points above 
0 
1   ZONE  II 
2  Projects 15 or more road miles but less than 35 miles from 
3  above, includes all of Los Alamos County 
4 
5   ZONE  III 
6  Projects more than 35 road miles, or more from above. 
7 
8 ----------------------------------------------------------------- 
9 FOOTNOTE: 
0 
1      **LIGHT COMMERCIAL DEFINITION 
2 



3 Construction, erection, alteration, repair, modification, 
4 addition to or improvement in whole or in part of structures for 
5 which the major support system is wood frame construction and 
6 will also include all apartments over 4 stories, all convenience 
7 stores, fast food restaurants, automobile service stations & 
8 motels up to 2 stories high. 
9 ---------------------------------------------------------------- 
0 
1 WELDERS - Receive rate prescribed for craft performing operation 
2 to which welding is incidental. 
3 ================================================================ 
4 
5 Unlisted classifications needed for work not included within 
6 the scope of the classifications listed may be added after 
7 award only as provided in the labor standards contract clauses 
8 (29 CFR 5.5(a)(1)(v)). 
9 ---------------------------------------------------------------- 
0 
1 In the listing above, the "SU" designation means that rates 
2 listed under that identifier do not reflect collectively 
3 bargained wage and fringe benefit rates.  Other designations 
4 indicate unions whose rates have been determined to be 
5 prevailing. 
6 
7       WAGE DETERMINATION APPEALS PROCESS 
8 
9 1.) Has there been an initial decision in the matter?  This can 
0  be: 
1 
2 * an existing published wage determination 
3 * a survey underlying a wage determination 
4 * a Wage and Hour Division letter setting forth a 
5   position on a wage determination matter 
6 * a conformance (additional classification and rate) 
7   ruling 
8 
9 On survey related matters, initial contact, including requests 
0 for summaries of surveys, should be with the Wage and Hour 
1 Regional Office for the area in which the survey was conducted 
2 because those Regional Offices have responsibility for the 
3 Davis-Bacon survey program.  If the response from this initial 
4 contact is not satisfactory, then the process described in 2.) 
5 and 3.) should be followed. 
6 
7 With regard to any other matter not yet ripe for the formal 
8 process described here, initial contact should be with the Branch 
9 of Construction Wage Determinations.  Write to: 
0 
1      Branch of Construction Wage Determinations 
2      Wage and Hour Division 
3      U. S. Department of Labor 
4      200 Constitution Avenue, N. W. 
5      Washington, D. C.  20210 
6 
7 2.) If the answer to the question in 1.) is yes, then an 
8 interested party (those affected by the action) can request 
9 review and reconsideration from the Wage and Hour Administrator 



0 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
1 
2           Wage and Hour Administrator 
3           U.S. Department of Labor 
4           200 Constitution Avenue, N. W. 
5           Washington, D. C.  20210 
6 
7 The request should be accompanied by a full statement of the 
8 interested party's position and by any information (wage payment 
9 data, project description, area practice material, etc.) that the 
0 requestor considers relevant to the issue. 
1 
2 3.) If the decision of the Administrator is not favorable, an 
3 
4 interested party may appeal directly to the Administrative Review 
5 Board (formerly the Wage Appeals Board). Write to: 
6 
7           Administrative Review Board 
8           U. S. Department of Labor 
9           200 Constitution Avenue, N. W. 
0           Washington, D. C.  20210 
1 
2 4.) All decisions by the Administrative Review Board are final. 
3             END OF GENERAL DECISION 
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52.225-11     BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM--CONSTRUCTION 
MATERIALS UNDER TRADE AGREEMENTS (FEB 2002) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction site. 
Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the manufacture of the end product. 
 
Designated country means any of the following countries: Aruba, Austria, Bangladesh, Belgium, Benin, Bhutan, 
Botswana, Burkina Faso, Burundi, Canada, Cape Verde, Central African Republic, Chad, Comoros, Denmark,  
Djibouti, Equatorial Guinea, Finland, France, Gambia, Germany, Greece, Guinea, Guinea-Bissau, Haiti, Hong 
Kong, Iceland, Ireland, Israel, Italy, Japan. 
 
Kiribati, Korea, Republic of, Lesotho, Liechtenstein, Luxembourg, Malawi, Maldives, Mali, Mozambique, Nepal, 
Netherlands, Niger, Norway, Portugal, Rwanda. 
 
Sao Tome and Principe, Sierra Leone, Singapore, Somalia, Spain, Sweden, Switzerland, Tanzania U.R., Togo, 
Tuvalu, Uganda, United Kingdom, Vanuatu, Western Samoa, Yemen. 
 
Designated country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a designated country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been 
substantially transformed in a designated country into a new and different construction material distinct from the 
materials from which it was transformed. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign 
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 



 
North American Free Trade Agreement country means Canada or Mexico. 
 
North American Free Trade Agreement country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a North American Free Trade Agreement (NAFTA) country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been 
substantially transformed in a NAFTA country into a new and different construction material distinct from the 
materials from which it was transformed. 
 
United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the 
Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased bases. 
 
(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) and the Balance 
of Payments Program by providing a preference for domestic construction material. In addition, the Contracting 
Officer has determined that the Trade Agreements Act and the North American Free Trade Agreement (NAFTA) 
apply to this acquisition. Therefore, the Buy American Act and Balance of Payments Program restrictions are 
waived for designated country and NAFTA country construction materials. 
 
(2) The Contractor shall use only domestic, designated country, or NAFTA country construction material in 
performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause. 
 
(3) The requirement in paragraph (b)(2) of this clause does not apply to the construction materials or components 
listed by the Government as follows:  none 
 
(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of this clause 
if the Government determines that-- 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the restrictions of the Buy American Act is unreasonable when the cost of such material exceeds 
the cost of foreign material by more than 6 percent. For determination of unreasonable cost under the Balance of 
Payments Program, the Contracting Officer will use a factor of 50 percent; 
 
(ii) The application of the restriction of the Buy American Act or Balance of Payments Program to a particular 
construction material would be impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act or Balance of Payments Program. (1)(i) 
Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause shall 
include adequate information for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 



(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph 
(b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor 
could not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a 
determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act or Balance of 
Payments Program applies and the Contracting Officer and the Contractor negotiate adequate consideration, the 
Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the 
basis for the exception is the unreasonable price of a domestic construction material, adequate consideration is not 
less than the differential established in paragraph (b)(4)(i) of this  
clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act or Balance of Payments Program 
applies, use of foreign construction material is noncompliant with the Buy American Act or Balance of Payments 
Program. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
\1\ Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free 
  entry certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, 
  attach summary. 
Include other applicable supporting information. 
 
(End of clause) 
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52.232-26      PROMPT PAYMENT FOR FIXED-PRICE ARCHITECT-ENGINEER CONTRACTS (FEB 2002)  
 
Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the 
terms and conditions specified in this clause. The Government considers payment as being made on the day a check 
is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set forth in sections 2.101, 
32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days, 
unless otherwise specified. (However, see paragraph (a)(3) of this clause concerning payments due on Saturdays, 
Sundays, and legal holidays.) 
 
(a) Invoice payments--(1) Due date. The due date for making invoice payments is-- 
 
(i) For work or services completed by the Contractor, the later of the following two events: 
 
(A) The 30th day after the designated billing office receives a proper invoice from the Contractor (except as 
provided in paragraph (a)(1)(iii) of this clause). 
 
(B) The 30th day after Government acceptance of the work or services completed by the Contractor. For a final 
invoice, when the payment amount is subject to contract settlement actions (e.g., release of claims), acceptance is 
deemed to occur on the effective date of the settlement. 
 
(ii) The due date for progress payments is the 30th day after Government approval of Contractor estimates of work 
or services accomplished. 
 
(iii) If the designated billing office fails to annotate the invoice or payment request with the actual date of receipt at 
the time of receipt, the payment due date is the 30th day after the date of the Contractor's invoice or payment 
request, provided the designated billing office receives a proper invoice or payment request and there is no 
disagreement over quantity, quality, or Contractor compliance with contract requirements. 
 
(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified 
in the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through (a)(2)(x) of this clause. 
If the invoice does not comply with these requirements, the designated billing office will return it within 7 days after 
receipt, with the reasons why it is not a proper invoice. When computing any interest penalty owed the Contractor, 
the Government will take into account if the Government notifies the Contractor of an improper invoice in an 
untimely manner. 
 
(i) Name and address of the Contractor. 
 
(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of mailing 
or transmission.) 
 
(iii) Contract number or other authorization for work or services performed (including order number and contract 
line item number). 
 
(iv) Description of work or services performed. 
 
(v) Delivery and payment terms (e.g., discount for prompt payment terms). 
 
(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract 
or in a proper notice of assignment). 
 
(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a 
defective invoice. 
 



(viii) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required 
elsewhere in this contract. 
 
(ix) Electronic funds transfer (EFT) banking information. 
 
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract. 
 
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, 
the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation 
provision (e.g., 52.232-38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g., 
52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34,Payment by 
Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures. 
 
(C) EFT banking information is not required if the Government waived the requirement to pay by EFT. 
 
(x) Any other information or documentation required by the contract. 
 
(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from 
the Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(3)(i) through 
(a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal 
holiday, the designated payment office may make payment on the following working day without incurring a late 
payment interest penalty. 
 
(i) The designated billing office received a proper invoice. 
 
(ii) The Government processed a receiving report or other Government documentation authorizing payment and 
there was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or 
requested progress payment amount. 
 
(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the 
amount was not subject to further contract settlement actions between the Government and the Contractor. 
 
(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of 
Management and Budget prompt payment regulations at 5 CFR part 1315. 
 
(i) For the sole purpose of computing an interest penalty that might be due the Contractor, Government acceptance 
or approval is deemed to occur constructively as shown in paragraphs (a)(4)(i)(A) and (B) of this clause. If actual 
acceptance or approval occurs within the constructive acceptance or approval period, the Government will base the 
determination of an interest penalty on the actual date of acceptance or approval. Constructive acceptance or 
constructive approval requirements do not apply if there is a disagreement over quantity, quality, Contractor 
compliance with a contract provision, or requested progress payment amounts. These requirements also do not 
compel Government officials to accept work or services, approve Contractor estimates, perform contract 
administration functions, or make payment prior to fulfilling their responsibilities. 
 
(A) For work or services completed by the Contractor, Government acceptance is deemed to occur constructively on 
the 7th day after the Contractor completes the work or services in accordance with the terms and conditions of the 
contract. 
 
(B) For progress payments, Government approval is deemed to occur on the 7th day after the designated billing 
office receives the Contractor estimates. 
 
(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if 
payment delays are due to disagreement between the Government and the Contractor over the payment amount or 
other issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the 
terms of the contract. The Government and the Contractor shall resolve claims involving disputes, and any interest 
that may be payable in accordance with the clause at FAR 52.233-1, Disputes. 



 
(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically, 
without request from the Contractor, if the Government takes a discount for prompt payment improperly. The 
Government will calculate the interest penalty in accordance with 5 CFR part 1315. 
 
(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in 
accordance with the prompt payment regulations at 5 CFR part 1315, in addition to the interest penalty amount only 
if-- 
 
(A) The Government owes an interest penalty of $1 or more; 
 
(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount 
is paid; and 
 
(C) The contractor makes a written demand to the designated payment office for additional penalty payment, in 
accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice 
amount is paid. 
 
(ii)(A) The Contractor shall support written demands for additional penalty payments with the following data. The 
Government will not request any additional data. The Contractor shall-- 
 
(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue 
late payment interest penalty and such additional penalty as may be required; 
 
(2) Attach a copy of the invoice on which the unpaid late payment interest is due; and 
 
(3) State that payment of the principal has been received, including the date of receipt. 
 
(B) If there is no postmark or the postmark is illegible-- 
 
(1) The designated payment office that receives the demand will annotate it with the date of receipt, provided the 
demand is received on or before the 40th day after payment was made; or 
 
(2) If the designated payment office fails to make the required annotation, the Government will determine the 
demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the 
40th day after payment was made. 
 
(iii) The additional penalty does not apply to payments regulated by other Government regulations (e.g., payments 
under utility contracts subject to tariffs and regulation). 
 
(b) Contract financing payments. If this contract provides for contract financing, the Government will make contract 
financing payments in accordance with the applicable contract financing clause. 
 
(c) Overpayments. If the Contractor becomes aware of a duplicate payment or that the Government has otherwise 
overpaid on an invoice payment, the Contractor shall immediately notify the Contracting Officer and request 
instructions for disposition of the overpayment. 
 
(End of clause) 
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52.232-27     PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (FEB 2002)  
 
Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the 
terms and conditions specified in this clause. The Government considers payment as being made on the day a check 
is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set forth in sections 2.101, 
32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days, 
unless otherwise specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and 
legal holidays.) 
 
(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are several types of invoice 
payments that may occur under this contract, as follows: 
 
(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the 
estimated amount and value of work or services performed, including payments for reaching milestones in any 
project. 
 
(A) The due date for making such payments is 14 days after the designated billing office receives a proper payment 
request. If the designated billing office fails to annotate the payment request with the actual date of receipt at the 
time of receipt, the payment due date is the 14th day after the date of the Contractor's payment request, provided the 
designated billing office receives a proper payment request and there is no disagreement over quantity, quality, or 
Contractor compliance with contract requirements. 
 
(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at 
52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified in the contract or, if not specified, 30 
days after approval by the Contracting Officer for release to the Contractor. 
 
(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against 
the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the 
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated 
separately in the contract). 
 
(A) The due date for making such payments is the later of the following two events: 
 
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor. 
 
(2) The 30th day after Government acceptance of the work or services completed by the Contractor. For a final 
invoice when the payment amount is subject to contract settlement actions (e.g., release of claims), acceptance is 
deemed to occur on the effective date of the contract settlement. 
 
(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at the time of receipt, 
the invoice payment due date is the 30th day after the date of the Contractor's invoice, provided the designated 
billing office receives a proper invoice and there is no disagreement over quantity, quality, or Contractor compliance 
with contract requirements. 
 
(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified 
in the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through (a)(2)(xi) of this 
clause. If the invoice does not comply with these requirements, the designated billing office must return it within 7 
days after receipt, with the reasons why it is not a proper invoice. When computing any interest penalty owed the 
Contractor, the Government will take into account if the Government notifies the Contractor of an improper invoice 
in an untimely manner. 
 
(i) Name and address of the Contractor. 
 



(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of mailing 
or transmission.) 
 
(iii) Contract number or other authorization for work or services performed (including order number and contract 
line item number). 
 
(iv) Description of work or services performed. 
 
(v) Delivery and payment terms (e.g., discount for prompt payment terms). 
 
(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract 
or in a proper notice of assignment). 
 
(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a 
defective invoice. 
 
(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts requested and 
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price 
Construction Contracts. 
 
(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required 
elsewhere in this contract. 
 
(x) Electronic funds transfer (EFT) banking information. 
 
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract. 
 
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, 
the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation 
provision (e.g., 52.232-38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g., 
52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by 
Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures. 
 
(C) EFT banking information is not required if the Government waived the requirement to pay by EFT. 
 
(xi) Any other information or documentation required by the contract. 
 
(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from 
the Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(3)(i) through 
(a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal 
holiday, the designated payment office may make payment on the following working day without incurring a late 
payment interest penalty. 
 
(i) The designated billing office received a proper invoice. 
 
(ii) The Government processed a receiving report or other Government documentation authorizing payment and 
there was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or 
requested progress payment amount. 
 
(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the 
amount was not subject to further contract settlement actions between the Government and the Contractor. 
 
(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of 
Management and Budget prompt payment regulations at 5 CFR part 1315. 
 



(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in 
paragraph (a)(1)(ii) of this clause, Government acceptance or approval is deemed to occur constructively on the 7th 
day after the Contractor has completed the work or services in accordance with the terms and conditions of the 
contract. If actual acceptance or approval occurs within the constructive acceptance or approval period, the 
Government will base the determination of an interest penalty on the actual date of acceptance or approval. 
Constructive acceptance or constructive approval requirements do not apply if there is a disagreement over quantity, 
quality, or Contractor compliance with a contract provision. These requirements also do not compel Government 
officials to accept work or services, approve Contractor estimates, perform contract administration functions, or 
make payment prior to fulfilling their responsibilities. 
 
(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if 
payment delays are due to disagreement between the Government and the Contractor over the payment amount or 
other issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the 
terms of the contract. The Government and the Contractor shall resolve claims involving disputes, and any interest 
that may be payable in accordance with the clause at FAR 52.233-1, Disputes. 
 
(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically, 
without request from the Contractor, if the Government takes a discount for prompt payment improperly. The 
Government will calculate the interest penalty in accordance with the prompt payment regulations at 5 CFR part 
1315. 
 
(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in 
accordance with the prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only 
if-- 
 
(A) The Government owes an interest penalty of $1 or more; 
 
(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount 
is paid; and 
 
(C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in 
accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice 
amount is paid. 
 
(ii)(A) The Contractor shall support written demands for additional penalty payments with the following data. The 
Government will not request any additional data. The Contractor shall-- 
 
(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue 
late payment interest penalty and such additional penalty as may be required; 
 
(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and 
 
(3) State that payment of the principal has been received, including the date of receipt. 
 
(B) If there is no postmark or the postmark is illegible-- 
 
(1) The designated payment office that receives the demand will annotate it with the date of receipt provided the 
demand is received on or before the 40th day after payment was made; or 
 
(2) If the designated payment office fails to make the required annotation, the Government will determine the 
demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the 
40th day after payment was made. 
 
(b) Contract financing payments. If this contract provides for contract financing, the Government will make contract 
financing payments in accordance with the applicable contract financing clause. 
 



(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services 
(including a material supplier) for the purpose of performing this contract the following: 
 
(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for 
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as 
are paid to the Contractor under this contract. 
 
(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an 
interest penalty for each payment not made in accordance with the payment clause-- 
 
(i) For the period beginning on the day after the required payment date and ending on the date on which payment of 
the amount due is made; and 
 
(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal 
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the 
time the Contractor accrues the obligation to pay an interest penalty. 
 
(3)  Subcontractor clause flowdown. A clause requiring each subcontractor to use: 
 
    (i) Include a payment clause and an interest penalty clause conforming to the standards set forth in paragraphs 
(c)(1) and (c)(2) of this clause in each of its subcontracts; and 
 
(ii) Require each of its subcontractors to include such clauses in their subcontracts with each lower-tier 
subcontractor or supplier. 
 
(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to 
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract, 
provisions that-- 
 
(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of 
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without 
incurring any obligation to pay a late payment interest penalty, in accordance with terms and conditions agreed to by 
the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a 
subcontractor to furnish a performance bond and a payment bond; 
 
(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the 
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and 
 
(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment 
penalty if-- 
 
(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the 
subcontractor; and 
 
(ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor pursuant to 
paragraph (d)(3)(i) of this clause. 
 
(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government 
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment 
request, discovers that all or a portion of the payment otherwise due such subcontractor is subject to withholding 
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall-- 
 
(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this 
clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior to the due date for 
subcontractor payment; 
 



(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice 
furnished to the subcontractor pursuant to paragraph (e)(1) of this clause; 
 
(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to 
exceed the amount specified in the notice of withholding furnished under paragraph (e)(1) of this clause; 
 
(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the 
identified subcontract performance deficiency, and-- 
 
(i) Make such payment within-- 
 
(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must 
be recovered from the Government because of a reduction under paragraph  
(e)(5)(i)) of this clause; or 
 
(B) Seven days after the Contractor recovers such funds from the Government; or 
 
(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by the 
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the 
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an 
interest penalty; 
 
(5) Notice to Contracting Officer. Notify the Contracting Officer upon-- 
 
(i) Reduction of the amount of any subsequent certified application for payment; or 
 
(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying-- 
 
(A) The amounts withheld under paragraph (e)(1) of this clause; and 
 
(B) The dates that such withholding began and ended; and 
 
(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld 
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld 
amounts from the Government until-- 
 
(i) The day the identified subcontractor performance deficiency is corrected; or 
 
(ii) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause. 
 
(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after making payment to a 
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to 
as a “second-tier subcontractor”) a written notice in accordance with section 2 of the Act of August 24, 1935 (40 
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for 
which the Contractor may be ultimately liable, and the Contractor determines that all or a portion of future payments 
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement, 
the Contractor may, without incurring an obligation to pay an interest penalty under paragraph (e)(6) of this clause-- 
 
(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon 
as practicable upon making such determination; and 
 
(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to 
exceed the amount specified in the notice of withholding furnished under paragraph (f)(1)(i) of this clause. 
 



(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of 
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the 
Contractor shall-- 
 
(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier subcontractor; or 
 
(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of 
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments 
under section 12 of the Contracts DisputesAct of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues 
the obligation to pay an interest penalty. 
 
(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of any withholding to a 
subcontractor (with a copy furnished to the Contracting Officer), specifying-- 
 
(1) The amount to be withheld; 
 
(2) The specific causes for the withholding under the terms of the subcontract; and 
 
(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld. 
 
(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any 
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has 
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount. 
 
(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or 
entitlement of a subcontractor to a payment or a late payment interest penalty under a clause included in the 
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the Government is a party. 
The Government may not be interpleaded in any judicial or administrative proceeding involving such a dispute. 
 
(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not 
limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a 
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient 
subcontract performance or nonperformance by a subcontractor. 
 
(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a 
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be 
construed to be an obligation of the Government for such interest penalty. A cost-reimbursement claim may not 
include any amount for reimbursement of such interest penalty. 
 
(l) Overpayments. If the Contractor becomes aware of a duplicate payment or that the Government has otherwise 
overpaid on an invoice payment, the Contractor shall immediately notify the Contracting Officer and request 
instructions for disposition of the overpayment. 
 
(End of clause) 
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 SECTION 01012 
 
 DESIGN AFTER AWARD 
 
 
1.  GENERAL:  The requirements within this section of this Request for 
Proposals (RFP) establish the design efforts of the successful Offeror, 
following Design Notice to Proceed.  The design documents shall conform to: 
 

(a)  Section 00800, SPECIAL CONTRACT REQUIREMENTS. 
(b)  Section 01010, DESIGN REQUIREMENTS. 
(c)  Section 01015, DESIGN-BUILD PROJECT PHASING 
(d)  Uniform Facility Guide Specifications (UFGS), and Appendix G, 

SPECIFICATIONS GUIDANCE. 
(e)  Appendix F, DESIGN ANALYSIS GUIDANCE. 
(f)  Appendix H, CADD DRAFTING STANDARDS. 
(g)  Section 01720, AS-BUILT DRAWINGS. 

 
1.1  Compliance and Certification:  The Contractor shall certify that all 
items submitted in the design documents (after contract award) comply with 
all the stated RFP requirements.  This certification shall be included on the 
cover sheet of working drawings.  The criteria specified in this RFP are 
binding contract criteria.  In case of any conflict between the RFP criteria 
and Contractor's submittals, the RFP criteria will govern unless there is a 
written and signed agreement between the Contracting Officer and the 
Contractor waiving a specific requirement. 
 
2.  ORDER OF DESIGN CRITERIA PRECEDENCE:  Section 01010 is intended to 
identify specific project requirements.  In cases of criteria conflict, 
Section 01010 holds precedence over all other criteria mentioned or 
referenced.  Uniform Facility Guide Specifications define minimum material 
quality requirements for material and installation.  The following order of 
precedence is established for criteria governing design: 
 
 1.  Request For Proposal (RFP) 
 2.  Uniform Facilities Guide Specifications (UFGS) 
 3.  Planning Document 
 4.  BIA Criteria 
 5.  COE Criteria 
 
2.1  Field Verification:  The Contractor shall verify field conditions which 
are required for final design. The information shall be reflected in the 
design documents. 
 
2.2  Topographical Information:  The Government has supplied all available 
topographic and existing utility information.  Any additional topographic or 
utility information required for design after award of the contract shall be 
the responsibility of the Contractor. 
 
2.3  Drawings:  Drawing format shall be in accordance with the Tri-Service 
A/E/C CADD Standards and Appendix H of this RFP.  Drawings shall be in soft 
metric in accordance with Appendix I. 
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2.4  Design Analysis:  The Design Analysis shall be developed in accordance 
to the criteria specified within this RFP, Section 01010 and Appendix F.  An 
electronic template of the Design Analysis is available to the Contractor.  
The Design Analysis shall include all features with the necessary 
calculations, tables, methods and sources used in determining equipment and 
material sizes and capacities, and shall provide sufficient information to 
support the design. 
 
2.5  Specifications:  Specifications shall be developed utilizing the Uniform 
Facility Guide Specifications (UFGS) in conjunction with Section 01010 and 
Appendix G.  All specifications shall be in sufficient detail to fully 
describe and demonstrate the quality of materials, the installation and 
performance of equipment, and the quality of workmanship.  For specifications 
not available in UFGS, the Contractor shall create the specifications so that 
all of the submittal, quality control and testing requirements given in all 
of the UFGS are included.  In addition, the quality control procedures used 
shall include the testing and quality control requirements given in the 
Quality Assurance/Quality Control found in UFGS Section 01451.  If specific 
brand names or products are identified in the specifications, the Contractor 
shall provide an "or equal" statement and shall provide the salient 
characteristics that may be used in determining what is equal.  The 
Contractor shall not alter specifications Section – 00800 or any Division 1 
specifications during the design process.  These shall be submitted verbatim 
with the Final, Corrected Final, and Construction Set specifications. 
 
2.6  Color Boards.  Color/finish boards shall be in accordance with Appendix 
J of this RFP. 
 
2.7  Electronic Data Deliverables.  Drawings shall be delivered in AutoCAD 
Version 14.  Specifications shall be delivered in Microsoft MS Word.  
Electronic data deliverables shall be on compact disk. 
 
2.8  Certification of Computer Media:  Certification of computer media shall 
be in accordance with Appendix H. 
 
2.9  Structural Interior Design (SID).  The SID shall be accomplished by the 
designer, and shall specifically provide a design of structural furnishings 
(workstations and other similar items which are physically attached to the 
facility) for all office spaces (open and closed), school rooms, dorms and 
lobby areas. 
 
2.10  RMS Requirements.  The contractor shall use the Government furnished 
software module entitled Resident Management System (RMS) to create the 
Submittal Register during the design phase of this contract.  The data 
generated by the contractor during the design phase will be used by the CQC 
manager in the construction phase of the project. 
 
3.  DESIGN SUBMITTALS: 
 
3.1  Design Phases:  This section shall be used in conjunction with SECTION 
01015 DESIGN-BUILD PROJECT PHASING to allow a fast track approach to 
completion of the contract work.  Submittal “packages” for the individual 
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sub-phases design shall include the items specified herein for each design 
sub-phase.  Each Final (100 percent) Design sub-phase shall require submittal 
of a Corrected Final Design and an additional submittal set to be used for 
and identified as the “construction” set.  Further submittal clarification 
can be found in Section 10101, Design Requirements. 
 
3.2  Design Charrette:  After award, the successful Offeror will conduct a 
minimum 3-day on-site design charrette and visual presentation to refine the 
proposed concept design before proceeding to construction documents.  
Objectives of the design charrette are to verify program and functional 
requirements, make minor floor plan and site plan revisions, finalize the 
required fixed food service equipment and layouts, and to obtain approval of 
the interior and exterior colors.  The site and building designers will 
present the results of the design charrette to the school community the last 
day of the charrette. 
 
3.3  Contractor Design Review.  The Contractor shall ensure that all design 
documents, including all drawings and calculations, are reviewed by 
registered senior engineers/architects in the required discipline, who are 
independent from and not associated with the design.  These individuals may 
be associated with the organization that did the original design.  All 
drawings and design calculations in the Design Analysis shall be co-signed by 
the independent reviewers.  The independent reviewer shall submit within the 
Design Analysis a signed letter of certification stating that the design 
documents for that discipline are complete, correct, and in conformance with 
the requirements of the RFP. 
 
3.4  Reproduction:  The Contractor shall be responsible for reproduction and 
distribution of design documents. 
 
3.5  PRELIMINARY FINAL (95 PERCENT) DESIGN SUBMITTAL REQUIREMENTS-PHASE 1A:  
PHASE 1A is the Demolition and Site Access Design.  The first submittal shall 
consist of the Preliminary final (95 percent) design and shall be 
appropriately stamped to describe the submittal package as follows: "For 
Review Only - Preliminary Final (95%) Design-Phase 1A.  This submittal shall 
consist of both full-size working drawings and 1/2 size drawings, marked-up 
guide specifications, and any required environmental permits.  Depending on 
applicable review comments and as determined by the Contracting Officer, this 
phase may proceed to corrected final and then to construction drawings. 
 
3.5.1  Drawings:  All drawings included in the required technical data for 
the proposal submission shall be developed to a level of 95% completion.  
Drawings required for the Preliminary Design submittal shall include, as a 
minimum: 
 
3.5.1.1  General. 
 
    (a)  Cover sheet and index of drawings. 
    (b)  Location and vicinity map including haul routes. 
 
3.5.1.2  Site Demolition Plan and Temporary Facilities Layout.  95 percent 
complete. 
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3.5.1.3  Electronic Drawing Files.  Provide random samples of the drawing 
files for review by the Government to ensure mandatory compliance with the 
Tri-Service A/E/C CADD Standards.  As minimum, provide two drawing files from 
each discipline. 
 
3.5.2  Specifications.  Marked-up specifications shall be provided in 
accordance with Appendix G. 
 
3.5.3  Design Analysis.  The Design Analysis shall be in accordance with 
Appendix F, and shall include design calculations developed to the extent 
required to support the design included in this submittal unless additional 
requirements are called out in the following sub-paragraphs. 
 
3.5.3.1  Civil. 
 
    (a)  Storm run-off calculations, drainage areas and patterns (related to  
initial sitework). 
 
3.5.3.2  Environmental Permits.  The Contractor shall prepare and submit to 
the Contracting Officer, with the Preliminary Design Analysis, all necessary 
environmental permit applications.  Contractor coordination with the U.S. 
Environmental Protection Agency (EPA) and applicable State/Local 
environmental department(s) is required to ensure the permit applications are 
properly developed and completed for approval within the required time frames 
prior to construction start. 
 
3.6  PRELIMINARY (60 PERCENT) DESIGN SUBMITTAL REQUIREMENTS-PHASE 1B:  PHASE 
1B is the Design of Foundations and Site Utilities.  The first submittal 
shall include the Preliminary (60 percent) complete design and shall be 
appropriately stamped to describe the submittal package as follows: "For 
Review Only - Preliminary (60%) Design-Phase 1B.  This submittal shall 
consist of a design analysis, both full-size working drawings and 1/2 size 
drawings, marked-up guide specifications, and any required environmental 
permits. 
 
3.6.1  Drawings:  All drawings included in the required technical data for 
the proposal submission shall be developed to a level of 60% completion.  
Certain items shall be 100 percent completed, where indicated.  Drawings 
required for the Preliminary Design submittal shall include, as a minimum: 
 
3.6.1.1  General. 
 
    (a)  Cover sheet and index of drawings. 
    (b)  Location and vicinity map including haul routes. 
 
3.6.1.2  Civil. 
 
    (a)  Site plan/details. 
    (b)  Grading Plan.  Contour lines shall be with intervals of not more 
than 0.2 foot, and spot elevations to 0.01 meter accuracy.  Show new and 
existing storm drain lines and inlets. 
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    (c)  Utility Plan.  Show all utilities and associated products, i.e., 
cleanouts, manholes, fire hydrants, valve boxes, etc.  Show existing water 
lines, point of connection, and relocations.  Show existing sanitary sewer 
lines, new lateral and manholes.  Show location of existing gas lines, points 
of connection, valves, and relocations. 
    (d)  Utility and storm drain profiles/details. 
    (e)  Rigid and flexible pavement plan and details. 
    (f)  Soils boring logs. 
    (g)  Rigid pavement joint layout plan. 
    (h)  Subsurface investigation site plan and boring logs. 
 
3.6.1.3  Architectural. 
 
    (a)  Floor plans with gross and net area analysis schedule. 
 
3.6.1.4  Structural. 
 
    (a)  Foundation plans and foundation notes. 
    (b)  All sections and partial details illustrating typical major 
foundation and framing structural elements. 
    (c)  All plans, sections, and details of special structural foundation 
and framing elements unique to the project. 
    (d)  General notes, including a list of the design loads criteria, a list 
of the strengths of the engineering materials used, the design soil values, 
and any other data that would be pertinent to the future additions and/or 
alterations. 
 
3.6.1.5  Electrical (Exterior). 
 
    (a)  Site plans; including medium and low voltage feeders, metering, 
switchgear, sectionalizers, transformers, exterior lighting, etc. 
    (b)  Cathodic protection plan and details. 
    (c)  Details; including equipment foundations, trenches, special systems, 
and grounding. 
    (d)  Schedules; including transformers. 
 
3.6.1.6  Electronic Drawing Files.  Provide random samples of the drawing 
files for review by the Government to ensure mandatory compliance with the 
Tri-Service A/E/C CADD Standards.  As minimum, provide two drawing files from 
each discipline. 
 
3.6.2  Specifications.  Marked-up specifications shall be provided in 
accordance with Appendix G. 
 
3.6.3  Design Analysis.  The Design Analysis shall be in accordance with 
Appendix F, and shall include design calculations developed to the extent 
required to support the design included in this submittal unless additional 
requirements are called out in the following sub-paragraphs. 
 
3.6.3.1  Geotechnical Design. 
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3.6.3.2  Civil. 
 
    (a)  Storm run-off calculations, drainage areas and patterns (60 percent 
complete). 
    (b)  Storm drain line calculations (60 percent complete). 
    (c)  Curb inlet and surface drainage (60 percent complete). 
    (d)  Retention pond calculations (60 percent complete). 
    (e)  Water (including irrigation) and fire demand lines calculations (60 
percent complete). 
    (f)  Gas line calculations, if required (60 percent complete). 
    (g)  Sanitary sewer line (average and peak flows, flow velocity) (60 
percent complete). 
 
3.6.3.3  Architectural. 
 
    (a)  Describe proposed facility, capacity, and type of construction. 
 
3.6.3.4  Structural Narrative.  In addition to the paragraphs found in 
Structural Section of Appendix F, include a discussion of the following: 
 
    (a)  Describe the foundation system. 
    (b)  Describe the framing system selected and the reasons for the final 
selection.  Vertical and lateral load resisting systems shall be clearly 
described. 
    (c)  State the live loads used for the design. 
    (d)  State the various coefficients (Rw, Z, S, I, C, etc.) used in 
computing the seismic forces, and describe the structural system to be used 
to resist these forces.  Describe, also, any special seismic design features. 
    (e)  State the basic wind speed and exposure category.  Cite AFM 88-3, 
Chapter 1, and ASCE 7-96 as the basis for calculating wind pressures. 
 
3.6.3.5  Structural Calculations. 
 
    (a)  Superstructure design load and stress computations (100 percent 
complete). 
    (b)  Lateral load design (100 percent complete). 
    (c)  Foundation design features unique to this project. 
 
3.6.3.6  Exterior Electrical DA. 
 
    (a)  An electrical system narrative which describes systems, components, 
connections, function, and operation for all exterior electrical systems 
elements. 
    (b)  Cable pulling tension and sidewall pressure formulas and 
calculations, for all cable pulls over 300 ft. in length.  
    (c)  Cathodic protection design and calculations. 
 
3.7  FINAL (100 PERCENT) DESIGN SUBMITTAL REQUIREMENTS-PHASE 1B:  PHASE 1B is 
the Design of Foundations and Site Utilities.  The Final Design shall consist 
of three separate submittals:  1) Final Submittal; 2) Corrected Final 
Submittal; and 3) Construction Set Submittal. 
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3.7.1  Final Submittal:  Work shall incorporate the accepted review comments 
of the Preliminary Design Submittal and shall be 100% complete when the Final 
Design is submitted.  The Final Submittal shall be appropriately stamped to 
describe the submittal package as follows: "For Review Only - Final Design-
Phase 1B".  Each sheet of the drawings shall be so stamped. 
 
3.7.1.1  Independent Technical Review.  All design documents, including all 
drawings and calculations shall be reviewed by a registered senior 
engineer/architect in the required discipline, who is independent from and 
not associated with the design, but who may be associated with the 
organizations that did the original design.  All drawings and design 
calculations in the Design Analysis shall be co-signed by the independent 
reviewer.  The independent reviewer shall submit, in the Design Analysis, a 
signed letter of certification stating that he/she has reviewed the design 
documents for that discipline and that he/she agrees that the design is 
complete and correct. 
 
3.7.1.2  Drawings:  All drawings included in the required technical data for 
the proposal submission and the 60 percent complete designs shall be 
developed to 100% completion.  The following items shall also be included in 
drawings package: 
 
    (a)  A combined site utility plan, in addition to the individual site 
utility plans. 
 
3.7.1.2.1  Exterior Electrical Systems Drawings.  100% complete versions of 
all exterior electrical drawings. 
 
3.7.1.3  Specifications.  Specifications shall be in final edited condition 
and shall be provided in accordance with Appendix G. 
 
3.7.1.4  Design Analysis.  The Design Analysis shall include all completed 
design calculations developed to the extent required to support the design of 
the foundations and site utilities for the project.  Required submittal items 
shall be the same as those for the Preliminary Submittal. 
 
3.7.1.5  Resident Management System (RMS).  The contractor shall use the 
Government furnished software module entitled Resident Management System 
(RMS) to create the Submittal Register during the design phase of this 
contract.  The data generated by the contractor during the design phase will 
be used by the CQC manager in the construction phase of the project. 
 
3.7.2  Corrected Final Submittal.  If a sufficient number of comments are 
generated by the Government during the Final Design Submittal, and at the 
option of the Contracting Officer, the Contractor shall submit drawings and 
specifications for compliance check of the accepted review comments of the 
Final Design Submittal.  The Corrected Final Submittal shall be appropriately 
stamped to describe the submittal package as follows: "For Review Only - 
Corrected Final-Phase #".  Each sheet of the drawings shall be so stamped. 
 
3.7.3  Construction Set Submittal:  Upon Government acceptance of all 
annotated comments for design phase 1B, the Contractor shall immediately 
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submit a record set of construction drawings with drawing files on compact 
disk (CD), specifications on CD, and design analysis on CD.  One CD with the 
drawing files, specifications, and design analysis is preferred. 
 
3.8  PRELIMINARY (60 PERCENT) DESIGN SUBMITTAL REQUIREMENTS-PHASE 1C:  PHASE 
1C is all Other Work for building design, including SID.  The first submittal 
shall include the Preliminary (60 percent) complete design and shall be 
appropriately stamped to describe the submittal package as follows: "For 
Review Only - Preliminary (60%) Design-Phase 1C.  This submittal shall 
consist of a design analysis, both full-size working drawings and 1/2 size 
drawings, marked-up guide specifications. 
 
3.8.1  Drawings:  All drawings included in the required technical data for 
the proposal submission shall be developed to a level of 60% completion.  
Certain items shall be 100 percent completed, where indicated.  Drawings 
required for the Preliminary Design submittal shall include, as a minimum: 
 
3.8.1.1  General. 
 
    (a)  Cover sheet and index of drawings. 
    (b)  Location and vicinity map including haul routes. 
 
3.8.1.2  Civil. 
 
    (a)  Site plan/details. 
    (b)  Grading Plan.  Contour lines shall be with intervals of not more 
than 0.2 foot, and spot elevations to 0.01 meter accuracy.  Show new and 
existing storm drain lines and inlets. 
    (c)  Utility Plan.  Show all utilities and associated products, i.e., 
cleanouts, manholes, fire hydrants, valve boxes, etc.  Show existing water 
lines, point of connection, and relocations.  Show existing sanitary sewer 
lines, new lateral and manholes.  Show location of existing gas lines, points 
of connection, valves, and relocations. 
    (d)  Utility and storm drain profiles/details. 
    (e)  Rigid and flexible pavement plan and details. 
    (f)  Soils boring logs. 
    (g)  Rigid pavement joint layout plan. 
    (h)  Subsurface investigation site plan and boring logs. 
    (i)  Landscaping plan.  Include limits of landscaping and seeded areas 
and area of trees to be removed, if required. 
 
3.8.1.3  Architectural. 
 
    (a)  Floor plans with gross and net area analysis schedule. 
    (b)  Building elevations. 
    (c)  Roof plan. 
    (d)  Reflected ceiling plan. 
    (e)  Interior and exterior wall sections. 
    (f)  Room finish and color schedules. 
    (g)  Door and window schedules. 
    (h)  Life Safety plans. 
    (i)  Modular systems furniture layouts. 
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    (j)  Modular systems furniture power, voice and data plans. 
    (k)  Kitchen food service equipment layout plans. 
    (l)  Concession area food service equipment layout plan. 
 
3.8.1.4  Structural. 
 
    (a)  Foundation plans and foundation notes. 
    (b)  Second floor framing plan. 
    (c)  Roof framing plans. 
    (d)  All sections and partial details illustrating typical major 
foundation and framing structural elements. 
    (e)  All plans, sections, and details of special structural foundation 
and framing elements unique to the project. 
    (f)  General notes, including a list of the design loads criteria, a list 
of the strengths of the engineering materials used, the design soil values, 
and any other data that would be pertinent to the future additions and/or 
alterations. 
 
3.8.1.5  Mechanical. 
 
    (a)  HVAC equipment schedules and mechanical legend. 
    (b)  HVAC equipment locations and unit designations. 
    (c)  Double-lined HVAC ductwork layout plan and major details. (Scale – 
1:100 [1/8”=1’-0”]) 
    (d)  Hydronic piping layout plans and major details. (Scale – 1:100 
[1/8”=1’-0”]) 
    (e)  Enlarged Mechanical room and yard plans with equipment clearances. 
(Scale – 1:50 [1/4”=1’-0”]) 
    (f)  Control diagrams and schematics and EMCS points schedule. 
    (g)  Plumbing plans, enlarged plumbing plan, plumbing equipment 
schedules, risers, and details. (Scale – 1:100 [1/8”=1’-0”]; 1:50 [1/4”=1’-
0”]) 
    (h)  Fire suppression system performance plan which includes water supply 
line sizing, equipment and riser layout, room by room hazard classification 
and respective design density and floor area coverage requirements; 
identification of all flow zones and control valve locations. 
 
3.8.1.6  Electrical (Combined Exterior and Interior). 
 
    (a)  Site plans; including medium and low voltage feeders, metering, 
switchgear, sectionalizers, transformers, distribution switchboards, 
telephone and data routing, detail callouts, exterior lighting, etc. 
    (b)  Cathodic protection plan and details. 
    (c)  Electrical one-line diagrams and riser diagrams for all special 
systems. The electrical power one-line diagram shall be in the form given in 
Fig. 99 (p. 299) of the 1986 version of the ANSI/IEEE Std. 141 (The Red 
Book), the fig. is titled “One-Line Diagram of Industrial System Example”. 
    (d)  Interior Power plan(s). 
    (e)  Interior Lighting plan(s). 
    (f)  Interior Special systems plan(s); including communication, security 
and audio-visual systems, lightning protection and fire alarm systems. 

01012-9 



    (g)  Details; including equipment foundations, trenches, switchboard 
supports, equipment details for service, power equipment, lighting fixtures, 
special systems, and grounding. 
    (h)  Schedules; including transformers, secondary switchboards, light 
fixtures and panels. 
 
3.8.1.7  Electronic Drawing Files.  Provide random samples of the drawing 
files for review by the Government to ensure mandatory compliance with the 
Tri-Service A/E/C CADD Standards.  As minimum, provide two drawing files from 
each discipline. 
 
3.8.2  Specifications.  Marked-up specifications shall be provided in 
accordance with Appendix G. 
 
3.8.3  Design Analysis.  The Design Analysis shall be in accordance with 
Appendix F, and shall include design calculations developed to the extent 
required to support the design included in this submittal unless additional 
requirements are called out in the following sub-paragraphs. 
 
3.8.3.1  Civil. 
 
    (a)  Storm run-off calculations, drainage areas and patterns (60 percent 
complete). 
    (b)  Storm drain line calculations (60 percent complete). 
    (c)  Curb inlet and surface drainage (60 percent complete). 
    (d)  Retention pond calculations (60 percent complete). 
    (e)  Water (including irrigation) and fire demand lines calculations (60 
percent complete). 
    (f)  Gas line calculations, if required (60 percent complete). 
    (g)  Sanitary sewer line (average and peak flows, flow velocity) (60 
percent complete). 
 
3.8.3.2  Architectural. 
 
    (a)  Describe proposed facility, capacity, and type of construction. 
    (b)  List building gross, programmed, and proposed net areas for all 
areas. 
    (c)  Roof and wall thermal transmission “U-value” calculations. 
    (d)  Wall and ceiling acoustical ratings, where required by Section 
01010. 
    (e)  Calculations and detailed references to support the Life Safety 
Plan. 
 
3.8.3.3  Structural Narrative.  In addition to the paragraphs found in 
Structural Section of Appendix E, include a discussion of the following: 
 
    (a)  Describe the foundation system. 
    (b)  Describe the framing system selected and the reasons for the final 
selection.  Vertical and lateral load resisting systems shall be clearly 
described. 
    (c)  State the live loads used for the design. 
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    (d)  State the various coefficients (Rw, Z, S, I, C, etc.) used in 
computing the seismic forces, and describe the structural system to be used 
to resist these forces.  Describe, also, any special seismic design features. 
    (e)  State the basic wind speed and exposure category.  Cite AFM 88-3, 
Chapter 1, and ASCE 7-96 as the basis for calculating wind pressures. 
 
3.8.3.4  Structural Calculations. 
 
    (a)  Superstructure design load and stress computations (100 percent 
complete). 
    (b)  Lateral load design (100 percent complete). 
    (c)  Foundation design features unique to this project. 
 
3.8.3.5  Mechanical HVAC Calculations (100 percent complete). 
 
    (a)  Energy Load Simulation for a typical year of the facility.  The 
result of this simulation shall be in MJ/m2/year, millions of joules per 
square meter per year (MBtu/ft2/yr) converted for all types of fuels and 
energy used. 
    (b)  Life cycle cost analysis utilized for equipment selection. 
    (c)  Computer HVAC load calculations for facility per orientation and 
elevation.  This shall use the Cooling Load Temperature Difference Method 
(CLTD/UATD). 
    (d)  Hydraulic calculations for hydronic heating and cooling for the 
building. 
    (e)  Boiler sizing and selection. 
    (f)  Expansion tank sizing and selection. 
    (g)  Chiller sizing and selection. 
    (h)  Air handling unit sizing and selection. 
    (i)  Computer room air conditioner sizing and selection. 
    (j)  VAV unit sizing and selection, as applicable. 
    (k)  Unit heater/radiant heater sizing and selection. 
    (l)  Outside air, relief air and combustion air louver / vent sizing and 
selection. 
    (m)  Control valve sizing and selection. 
    (n)  Boiler and Water Heater flue vent sizing. 
    (o)  Thermal transmission U-value calculations in accordance with 2001 
ASHRAE Fundamentals and ASHRAE Standard 90.1. 
    (p)  Heating and cooling pump sizing and selection for building. 
    (q)  Ventilation calculations. 
    (r)  Intake and exhaust louver sizing and selection. 
    (s)  Acoustic analysis of the air delivery system. 
    (t)  High pressure ductwork sizing. 
    (u)  Return and low pressure ductwork. 
    (v)  Exhaust and supply fan sizing and selection. 
 
3.8.3.6  Mechanical Plumbing Calculations (100 percent complete). 
 
    (a)  Liquefied petroleum gas consumption and line sizing in accordance 
with NFPA 54 and regulator sizing and selection. 
    (b)  Liquefied petroleum gas storage tank sizing. 
    (c)  Domestic hot water demand and supply and return line sizing. 
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    (d)  Domestic hot water heater sizing and selection. 
    (e)  Domestic hot water tempering valve sizing and selection. 
    (f)  Domestic hot water recirculation pump sizing and selection. 
    (g)  Domestic cold water demand and line sizing. (Include irrigation 
system demand.) 
    (h)  Water hammer arrester (WHA) sizing, placement per PDI-WH 201, and 
selection. 
    (j)  Building roof drain sizing and selection. 
    (k)  Building sanitary sewer and vent sizing. 
 
3.8.3.7  Mechanical Fire Protection Calculations. 
 
    (a)  Fire suppression water supply adequacy calculations. 
    (b)  Fire suppression system pipe sizing (underground and service 
entrance). 
 
3.8.3.8  Exterior and Interior (Combined) Electrical DA. 
 
    (a)  An electrical system narrative which describes systems, components, 
connections, function, and operation for all electrical systems elements. 
    (b)  Complete 100 percent demand load, voltage drop and load flow, and 
balanced and unbalanced fault analyses for the new systems.  The analyses 
shall extend from the primary point of connection to and including all low 
voltage sub-panels throughout the system.  
    (c)  A combined electrical one-line diagram which illustrates the system 
structure used for the analyses. 
    (d)  Feeder, transformer, switchboard, feeder and branch circuit, and 
feeder and sub-panel sizing calculations.  Load and sizing calculations for 
demand loads shall be determined by the methods given in the "National 
Electrical Code (NEC) Art. 220 Part B".  Sizing calculations shall be 
provided in the format used in the current edition of the "NEC, Chapter 9, 
Part B, Examples".  Loads and demand factors defined in section 01010 of the 
RFP shall be used as given.  Loads and demand factors not defined in section 
01010 of the RFP shall be estimated as required above using the methods in 
NEC Art. 220.   Estimated loads shall be included in the calculations for 
future and spare equipment, and all equipment listed or referenced in Section 
01010 of this RFP. 
    (e)  Lighting calculations. 
    (f)  Cable pulling tension and sidewall pressure formulas and 
calculations, for all cable pulls over 300 ft. in length.  
    (g)  Fault and overcurrent relay and fuse coordination study. 
    (h)  Cathodic protection design and calculations. 
    (i)  Catalog cut sheets for switches, sectionalizers, transformers, 
switchboards, metering equipment, panels, lighting equipment, surge 
suppressors, security systems equipment, and other major electrical 
equipment. 
 
3.9  FINAL (100 PERCENT) DESIGN SUBMITTAL REQUIREMENTS-PHASE 1C:  PHASE 1C is 
all Other Work for building design, including SID.  The Final Design shall 
consist of three separate submittals:  1) Final Submittal; 2) Corrected Final 
Submittal; and 3) Construction Set Submittal. 
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3.9.1  Final Submittal:  Work shall incorporate the accepted review comments 
of the Preliminary Design Submittal and shall be 100% complete when the Final 
Design is submitted.  The Final Submittal shall be appropriately stamped to 
describe the submittal package as follows: "For Review Only - Final Design-
Phase IC".  Each sheet of the drawings shall be so stamped. 
 
3.9.1.1  Independent Technical Review.  All design documents, including all 
drawings and calculations shall be reviewed by a registered senior 
engineer/architect in the required discipline, who is independent from and 
not associated with the design, but who may be associated with the 
organizations that did the original design.  All drawings and design 
calculations in the Design Analysis shall be co-signed by the independent 
reviewer.  The independent reviewer shall submit, in the Design Analysis, a 
signed letter of certification stating that he/she has reviewed the design 
documents for that discipline and that he/she agrees that the design is 
complete and correct. 
 
3.9.1.2  Drawings:  All drawings included in the required technical data for 
the proposal submission and the 60 percent complete designs shall be 
developed to 100% completion.  The following items shall also be included in 
drawings package: 
 
    (a)  A combined utility plan, in addition to the individual utility 
plans. 
    (b)  Construction of fire-rated and sound-rated assemblies shown in 
detail with notation stipulating the tested assembly on which the 
construction is based.  Note any differences regarding materials or method of 
construction.  Detail all penetrations of rated partitions. 
    (c)  All details referenced to floor plans, elevations or sections. 
    (d)  Building Sections:  Transverse sections through major areas and 
longitudinal section at 1:100 (1/8-inch equals 1 foot) scale. 
    (e)  See the following for specific mechanical, plumbing, and fire 
protection requirements to be provided for.  
 
3.9.1.2.1  Mechanical Floor Plans.  The floor plans shall show all principal 
architectural features of the building including those that will affect the 
mechanical design. The floor plans shall also show the following: 
 
 (a)  Room designations. 
 (b)  Mechanical legend and associated notes. 
 (c)  Equipment designations. 
 (d)  Double-line ductwork sizes and locations (double-lined shall be 
shown from air supply unit to each individual air terminal device) including 
appurtenances such as volume dampers, turning vanes, splitting vanes, access 
panels, etc. 
 (e)  Sizing and location of all hydronic system piping, coils, valves, 
etc. 
 (f)  Location and capacity of all air terminal devices (i.e., registers, 
diffusers, grilles, hydronic baseboards, etc.). 
 (g)  Location of all control system components (i.e., sensors, 
thermostats, panels, time clocks, pressure transmitters, etc.). 
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 (h)  Location and service clearances of all cooling equipment (i.e., 
chillers, pumps, coils, VAV terminal boxes, etc.). 
 (i)  Location and service clearances of all heating equipment (i.e., 
boiler, pumps, coils, etc.). 
 (j)  Location and service clearances of all ventilation equipment (i.e., 
supply and exhaust fans, intake and relief hoods, ventilators, louvers, 
etc.). 
 (k)  Return air paths (i.e., ductwork, undercut doors (where allowed), 
transfer grilles, etc.). 
 (l)  Sizing and location of flue vents. 
 (m)  Sizing and location of all HVAC equipment pads. 
 
3.9.1.2.2  Mechanical Equipment Schedule Sheet.  Complete equipment schedules 
shall be provided. Values input into schedules shall be directly correlated 
with the design calculations. Schedule shall include as a minimum: 
 
 (a)  Equipment Designation. 
 (b)  Capacities (corrected for site elevation, where applicable). 
 (c)  Electrical characteristics. 
 (d)  Efficiency. 
 (e)  Optional features provided for. 
 (f)  Physical size characteristics. 
 (g)  Equipment thermal characteristics. 
 (h)  Weather data. 
 
3.9.1.2.3  Mechanical and Plumbing Details.  Construction details, sections, 
elevations, etc., shall be provided where required for clarification of 
methods and materials of design.  All roof and exterior wall penetrations 
shall be detailed on the drawings.  Details shown on the architectural sheets 
need not be repeated here but shall be referenced on the design drawings.  
Provide the following as a minimum: 
 
 (a)  Mechanical duct penetration through wall. 
 (b)  Duct penetration through fire damper. 
 (c)  Supply/exhaust fan. 
 (d)  Hot water unit heater. 
 (e)  VAV box piping, as applicable. 
 (f)  AHU piping. 
 (g)  Chiller piping. 
 (h)  Hot/chilled water pump. 
 (i)  Expansion tank/makeup water piping. 
 (j)  Fire damper installation. 
 (k)  Hot water boiler schematic. 
 (l)  Branch duct detail. 
 (m)  Pipe sleeve through wall and floor and through fire wall. 
 (n)  Water service entry. 
 (o)  Chemical feeder detail. 
 (p)  Water heater piping detail. 
 (q)  Plumbing vent through roof. 
 (r)  Gas vent through roof. 
 (s)  Recirculation pump, cleanout, gas regulator, gas train, and trap 
primer detail. 
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 (t)  HVAC control details and schematics, which identify all sensors and 
actuators. 
 
3.9.1.2.4  Plumbing Floor Plan.  Floor plan shall show all principal 
architectural features of the building including those that will affect the 
plumbing design. 
 
 (a)  Room designations. 
 (b)  Fixture Schedule. 
 (c)  Location of utility entrances. 
 (d)  Waste, vent and water pipe location and size, including valves. 
 (e)  Fixture designations. 
 (f)  Cleanout sizes and locations. 
 (g)  Access panel sizes and locations. 
 (h)  Water heater location. 
 (i)  Recirculation loop size/location; including valves. 
 (j)  Gas pipe size/location. 
 (k)  Waterline valves, size/location. 
 
3.9.1.2.5  Fire Suppression System Plan.  Provide a complete performance 
specified system per Section 01010 requirements.  The following items shall 
be delineated: 
 
 (a)  Sprinkler system hazard classification for each space within the 
facility. 
 (b)  Respective minimum sprinkler density requirements for each hazard 
classified area. 
 (c)  Completed preliminary calculations which prove the adequacy of the 
available water supply. 
 (d)  Sizing of the new underground service line (to be coordinated with 
civil design, and shown on the site utility plans). 
 (e)  Areas protected by each system riser and areas protected by each 
flow zone within each system. 
 (f)  Details of the fire protection water service entrance, each system 
riser, and each flow zone. 
 
3.9.1.2.6  Electrical Systems Drawings.  100% complete versions of all 
electrical drawings. 
 
3.9.1.3  Specifications.  Specifications shall be in final edited condition 
and shall be provided in accordance with Appendix G. 
 
3.9.1.4  Design Analysis.  The Design Analysis shall include all completed 
design calculations developed to the extent required to support the design of 
the project.  Required submittal items shall be the same as those for the 
Preliminary Submittal. 
 
3.9.1.4.1  Based on the results of the mechanical calculations, provide a 
complete list of the materials and equipment proposed for heating, 
ventilating, air conditioning and plumbing, with the manufacturer's published 
cataloged data including installation specifications and roughing-in data.  
The heating equipment data shall include the manufacturer's wiring diagrams, 
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installation specifications, ARI certification, and the standard warranty for 
the equipment. Provide the manufacturer's published cataloged capacities for 
supply diffusers as evidence that the arrangement of diffusers in each room 
will provide the proper throw and spread characteristics.  The submitted 
catalog data does not substitute for the requirement for full and complete 
submittal during construction. 
 
3.9.1.5  Renderings.  The Contractor shall prepare a color rendering of the 
new school, including all support buildings/facilities.  The original 
rendering shall be prepared in format that shall permit color reproduction 
with no borders or edges visible, approximately 20 inches by 30 inches in 
size, and shall be a perspective view from an eye-level or low-level aerial 
point of view that shall highlight the most attractive features of the 
building and proposed surroundings.  The rendering shall include human 
figures, including children, for scale and representation of personnel 
working at the facility.  The Contractor shall furnish one or more 
preliminary pencil or pen sketches of the drawing for Government approval.  
The final drawings shall be rendered in ink and permanent colors that are 
conducive to color photography.  The Contractor shall furnish the following 
items to each of the addresses identified in the Distribution Schedule 
(paragraph 5.3): 
 
 (a)  Original color rendering. 
 (b)  Four full-size color photographic print. 
 (c)  One half-size color photographic print. 
 (d)  Original photographic negative. 
 (e)  One electronic scanned copy on compact disk. 
 
The renderings (original and copies) shall be matted and framed in aluminum 
with non-glare Plexiglas and include a mounted, engraved aluminum title 
plaque.  The title plaque shall be inscribed:  BACA/DLO'AY AZHI CONSOLIDATED 
ELEMENTARY SCHOOL, PREWITT, NEW MEXICO. 
 
3.9.1.6  Resident Management System (RMS).  The contractor shall use the 
Government furnished software module entitled Resident Management System 
(RMS) to create the Submittal Register during the design phase of this 
contract.  The data generated by the contractor during the design phase will 
be used by the CQC manager in the construction phase of the project. 
 
3.9.2  Corrected Final Submittal.  If a sufficient number of comments are 
generated by the Government during the Final Design Submittal, and at the 
option of the Contracting Officer, the Contractor shall submit drawings and 
specifications for compliance check of the accepted review comments of the 
Final Design Submittal.  The Corrected Final Submittal shall be appropriately 
stamped to describe the submittal package as follows: "For Review Only - 
Corrected Final-Phase #".  Each sheet of the drawings shall be so stamped. 
 
3.9.3  Construction Set Submittal:  Upon Government acceptance of all 
annotated comments for design phase 1C, the Contractor shall immediately 
submit a record set of construction drawings with drawing files on compact 
disk (CD), specifications on CD, and design analysis on CD.  One CD with the 
drawing files, specifications, and design analysis is preferred. 
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4.  AS-BUILT DRAWINGS.  Upon completion of the final design phase (1C), the 
original Mylar plotted drawings will be retained by the Contractor for 
recording of as-built conditions.  Upon completion of the project, the 
original design documents corrected to reflect as-built conditions shall be 
submitted to the Contracting Officer as specified in Section 01720 of this 
RFP.  Compact disks with electronic files and the hardcopy documentation 
shall become the property of the Government. 
 
5.  TRANSMITTAL TO GOVERNMENT AGENCIES: 
 
5.1  Government agencies shall receive review documents as indicated in the 
following Distribution Schedule.  Quantities and reviewing agents are listed 
below.  All documents must contain an index of contents. 
 
5.2  Design work for any specific design phase ( or sub-phase) shall not 
continue during the review period between the design submission of the phase 
and the design review conference.  All submittals shall be transmitted to be 
received in the shortest time possible.  Originals of transmittal letters 
should be sent to the Contracting Officer and copies should accompany each 
mail package.  Transmittal letters shall indicate distribution by use of the 
"ATTN" code shown in the address.  Design documents shall include design 
analysis, drawings, calculations, and specifications and shall be distributed 
as indicated in the distribution schedule. 
 
5.3  The Contractor shall submit complete design documents for the required 
submittal in the same quantity and to the addressees listed in the 
Distribution Schedule, for each review (one or more) until the Government is 
satisfied that all review comments have been addressed and resolved.  
Following the last review, the Contractor shall forward the completed 
construction documents specified in the Distribution Schedule. 
 
ADDRESSEES: 
 
    (A)  Albuquerque District, Corps of Engineers, ATTN:  CESPA-PM-M 
(Kemsley), 4101 Jefferson Plaza N.E., Albuquerque, New Mexico  87109-3435. 
 
    (B)  BIA Facilities Management and Construction Center, ATTN:  Barbara 
Borgeson, 201 3rd St. Suite 502, PO Box 1248, Albuquerque, NM  87103-1248. 
 
    (C)  Baca Elementary School, ATTN:  Ms. Jacque Mangham, I-40, Exit 63N, 
Frontage Road, P.O. Box 509, Prewitt, NM   87045 
 
    (D)  Dlo'ay azhi Elementary School, ATTN:  Ms. Amy Mathis, Sunrise Drive, 
P.O. Box 789, Thoreau, NM   87323 
 
    (E)  Albuquerque District, Construction Contracts Section, ATTN: 
CESPA-EC-CC (Velasquez), 4101 Jefferson Plaza NE, Albuquerque, NM  87109-
3435. 
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DISTRIBUTION SCHEDULE 
 
                                      NUMBER OF COPIES PER ADDRESSEE 
                                      (A)    (B)    (C)    (D)    (E) 
 
PHASE 1A PRELIMINARY FINAL (95%) DESIGN SUBMITTAL 
DRAWINGS, FULL-SIZE                    8      6      2      1      1  
DRAWINGS, HALF-SIZE                    1      1      0      0      0  
SAMPLE ELECTRONIC DRAWING FILES        1      0      0      0      0  
SPECIFICATIONS                         9      7      2      2      1  
DESIGN ANALYSIS/CALCULATIONS           9      7      2      2      1  
PERMIT APPLICATIONS                    2      1      0      0      0  
SUBMITTAL REGISTER (RMS)               1      0      0      0      1  
 
PHASE 1B PRELIMINARY (60%) DESIGN SUBMITTAL 
DRAWINGS, FULL-SIZE                    8      6      2      2      1  
DRAWINGS, HALF-SIZE                    1      1      0      0      0  
SAMPLE ELECTRONIC DRAWING FILES        1      0      0      0      0  
MARKED UP GUIDE SPECS                  9      7      2      2      1  
DESIGN ANALYSIS/CALCULATIONS           9      7      2      2      1  
SUBMITTAL REGISTER (RMS)               1      0      0      0      1  
 
PHASE 1B FINAL (100%) DESIGN SUBMITTAL 
DRAWINGS, FULL-SIZE                    8      6      2      2      1  
DRAWINGS, HALF-SIZE                    1      1      0      0      0  
SPECIFICATIONS                         9      7      7      2      1  
DESIGN ANALYSIS                        9      7      7      2      1  
 
PHASE 1C PRELIMINARY (60%) DESIGN SUBMITTAL 
DRAWINGS, FULL-SIZE                    8      6      2      2      1  
DRAWINGS, HALF-SIZE                    1      1      0      0      0  
SAMPLE ELECTRONIC DRAWING FILES        1      0      0      0      0 
MARKED UP GUIDE SPECS                  9      7      7      2      1  
DESIGN ANALYSIS/CALCULATIONS           9      7      7      2      1  
SUBMITTAL REGISTER (RMS)               1      0      0      0      1  
 
PHASE 1C FINAL (10%) DESIGN SUBMITTAL 
DRAWINGS, FULL-SIZE                    8      6      2      2      1  
DRAWINGS, HALF-SIZE                    1      1      0      0      0  
SPECIFICATIONS                         9      7      7      2      1  
DESIGN ANALYSIS                        9      7      7      2      1  
REVISED COLOR BOARDS                   1      1      1      1      1  
 
CORRECTED FINAL SUBMITTAL (ALL SUB-PHASES) 
DRAWINGS, FULL-SIZE                    1      1      0      0      1  
DRAWINGS, HALF-SIZE                    8      6      1      1      0  
SPECIFICATIONS                         9      6      1      1      1  
DESIGN ANALYSIS                        9      6      1      1      1  
CD OF DRAWING FILES                    1      0      0      0      0  
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DISTRIBUTION SCHEDULE 
 
                                      NUMBER OF COPIES PER ADDRESSEE 
                                      (A)    (B)    (C)    (D)    (E) 
 
 
CONSTRUCTION (ALL SUB-PHASES), includes CD with drawing files IAW attached 
Appendix, full-size plotted Mylars, and CD with Specifications and DA. 
DRAWINGS, FULL-SIZE                    1      1      0      0      2  
DRAWINGS, HALF-SIZE                    8      1      1      3      4  
SPECIFICATIONS (Hardcopies)            9      2      1      1      3  
 
RENDERINGS 
ORIGINAL                               0      1      0      0      0  
FULL-SIZE PRINT                        1      1      1      1      0  
HALF-SIZE PRINT                        0      1      0      0      0  
NEGATIVE AND ELECTRONIC FILE           1      0      0      0      0  
 
6.  DESIGN REVIEW AND REVIEW CONFERENCES:  A minimum of three design review 
conferences shall be held at the locations indicated, administered by the 
Authorized Representative of the Contracting Officer.  Design conferences 
will be held as follows: 1) A Pre-design Conference held after contract award 
and prior to initiation of design, to be held at the Baca Elementary School 
Conference Room, Prewitt, NM; 2) A Preliminary (60%) Design Review Conference 
to be held after completion of review of the Phase 1B Preliminary Submittal, 
to be held at the Bureau of Indian Affairs office in Albuquerque, NM; and 3) 
A Final Design Review Conference to be held after completion of review of the 
PHASE 1C Final Design submittal, to be held in the Albuquerque District of 
the Corps of Engineers in Albuquerque, NM.  A review conference is not 
anticipated to be held after completion of the Corrected Final review; 
however, one may be held if determined necessary by the Contracting Officer. 
 
6.1  Review Comment Annotation and Compliance. 
 
6.1.1  Government personnel will present review comments for discussion and 
resolution at the design review conferences.  Copies of comments, annotated 
with comment action agreed upon shall be made available by the Contractor to 
all parties within seven (7) calendar days of adjourning the design review 
conference.  Unresolved comments will be resolved by immediate follow-on 
action at end of conference.  Valid, accepted comments shall be incorporated.  
The Government, however, reserves the right to disapprove design document 
submittals in the event that documents submitted for review are deemed to be 
deficient or incomplete for that particular stage of design.  In this case, 
every effort shall be made during follow-up action between the Contractor and 
the Contracting Officer to resolve conflicts and problems such that documents 
can be fully approved in as little time as possible.  All costs of 
accomplishing the resubmittal data shall be borne by the Contractor.  If any 
review comment requires clarification and/or amplification to assure 
understanding, Contractor shall notify the Contracting Officer in writing. 
 
6.1.1.1  The Government's review will consist of quality assurance (QA) 
checks.  It will center primarily on the design's functional aspects with 
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limited technical review.  Comments will be provided electronically via the 
Corps of Engineers Dr. Checks system.  BIA comments may be provided in other 
formats.  The A-E shall annotate the review comments in the development of 
data for the next design level.  If any review comment requires clarification 
and/or amplification to assure understanding, the A-E shall notify the 
Contracting Officer in writing. 
 
6.1.1.2  Dr. Checks Comments.  The A-E shall utilize the COE Dr. Checks 
system in order to receive and respond to technical review comments made on 
the A-E's submittals.  Comments entered into Dr. Checks can be received at 
any PC system operating Windows 98 or later.  All project design review 
comments will be transmitted electronically from the Albuquerque District to 
a comment file at a central system via the Internet.  The A-E will log on to 
the system using a login code and password supplied by the Albuquerque 
District and will respond to the comments.  Annotations shall be made in 
accordance with the Dr. Checks response codes. 
 
6.1.2  After each submittal, the Contractor shall make necessary corrections.  
The Contractor shall not proceed or initiate any work on any successive 
design level prior to receipt of approval of the preceding design level. 
 
6.2  Time Extension.  If for any reason the Government requires more time 
than the notice given prior to the review conferences and that delay causes 
Contractor to exceed the set milestones, Contractor shall be granted an 
extension of time equal to the number of calendar days of delay. 
 
6.3  Design Review Conferences Minutes.  The Contractor shall submit to the 
Contracting Officer within five (7) calendar days, two copies of a memorandum 
of the design review meetings summarizing major decisions and issues that 
require resolution and the action office, plus one copy each to Addressees B 
through E identified in the Distribution Schedule. 
 
7.  NOTICE TO PROCEED:  The Contractor shall not proceed or initiate any work 
on any successive design level within a specific sub-phase of the design work 
prior to receipt of approval of the proceeding design level for that 
respective sub-phase. 
 

01012-20 


	WAGERATE.PDF
	WAGE RATES




